
CONSULTANT SERVICES AGREEMENT BETWEEN CITY OF SUNNYVALE AND 
MNS ENGINEERS, INC.  FOR DESIGN AND CONSTRUCTION SUPPORT SERVICES 

FOR REPLACEMENT / REPAIR / REHABILITATION 
OF SANITARY SEWER SYSTEM 

 
 THIS AGREEMENT, dated ______________________________, is by and 
between the CITY OF SUNNYVALE, a California chartered municipal corporation 
("CITY"), and MNS ENGINEERS, Inc. a California Corporation ("CONSULTANT"). 
 

WHEREAS, CITY advertised a Request for Proposals (RFP) on October 19, 2022; 
and 
 WHEREAS, CITY accepted CONSULTANT’s proposal submitted on November 
16, 2022; and 
 
 WHEREAS, CITY desires to secure professional services necessary for 
investigation, analysis, design, preparation of construction drawings and contract 
specifications, consultation, services during construction and other services for a project 
known as Replacement / Repair / Rehabilitation of Sanitary Sewer System; and 
 
 WHEREAS, CONSULTANT represents that it, and its sub-consultants, if any, 
possess the professional qualifications and expertise to provide the required services 
and are licensed by the State of California to practice engineering in the required 
disciplines; 
 
 NOW, THEREFORE, THE PARTIES ENTER INTO THIS AGREEMENT. 
 
1. Services by CONSULTANT 
 
 CONSULTANT shall provide services in accordance with Exhibit "A" entitled 
“Scope of Work.”  All exhibits referenced in this Agreement are attached hereto and are 
incorporated herein by reference.  To accomplish that end, CONSULTANT agrees to 
assign Nick Boswell to this project, to act in the capacity of Project Manager and 
personally direct the professional services to be provided by CONSULTANT.  
 
 All exhibits, including all associated attachments, are attached hereto and 
incorporated herein by reference. 
 

Except as specified in this Agreement, CONSULTANT shall furnish all technical 
and professional services, including labor, material, equipment, transportation, 
supervision and expertise to perform all operations necessary and required to 
satisfactorily complete the services required in this Agreement. 
 
2. Notice to Proceed/Completion of Services 
 

(a) CONSULTANT shall commence services upon receipt of a Notice to 
Proceed from CITY.  Notice shall be deemed to have occurred three (3) 
calendar days after deposit in the regular course of the United States mail. 

 
(b) When CITY determines that CONSULTANT has satisfactorily completed the 
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services defined in Exhibit “A,” CITY shall give CONSULTANT written Notice 
of Final Acceptance, and CONSULTANT shall not incur any further costs 
hereunder.  CONSULTANT may request this determination of completion 
when, in its opinion, it has satisfactorily completed the Scope of Work 
(Exhibit “A”), and if so requested, CITY shall make this determination within 
fourteen (14) days of such request. 

 
3. Project Schedule 
 
 The Project Schedule is set forth in the attached Exhibit “A-1.” 
 
4. Payment of Fees and Expenses 
 
 Payments shall be made to CONSULTANT on a monthly basis as set forth in the 
attached Exhibit “B” entitled “Compensation Schedule.”  All compensation will be based 
on monthly billings as provided in Exhibit "B."  Compensation will not be due until said 
detailed billing is submitted to CITY within a reasonable time before payment is expected 
to allow for normal CITY processing.  An estimate of the percent of total completion 
associated with the various categories of the services shall be furnished by 
CONSULTANT with said billing.  When applicable, copies of pertinent financial records 
will be included with the submission of billing(s)for all direct reimbursables.  
Compensation shall not exceed the amounts set forth in Exhibit “B” for each phase.  In 
no event shall the total amount of compensation payable under this agreement exceed 
the sum of Six Hundred Nineteen Thousand Three Hundred Four and 00/100 dollars. 
Dollars. $619,304.00. All invoices, including detailed backup, shall be sent to City of 
Sunnyvale, attention Accounts Payable, P.O. Box 3707, Sunnyvale, CA 94088-3707. 
 

CONSULTANT will be reimbursed as promptly as fiscal procedures will permit 
upon receipt by the CITY of itemized invoices in triplicate.  Invoices shall be submitted no 
later than 45 calendar days after the performance of work for which CONSULTANT is 
billing.  Invoices shall detail the work performed on each milestone and each project as 
applicable.  Invoices shall follow the format stipulated in the Compensation Schedule and 
shall reference the project title.  The final invoice must contain the final cost and all 
credits due CITY.  The final invoice should be submitted within 60 calendar days after 
completion of CONSULTANT’s work.   
 
5. No Assignment of Agreement 
 

CONSULTANT bind themselves, their partners, successors, assigns, executors, 
and administrators to all covenants of this Agreement.  Except as otherwise set forth in 
this Agreement, no interest in this Agreement or any of the work provided for under this 
Agreement shall be assigned or transferred, either voluntarily or by operation of law, 
without the prior written approval of CITY. However, claims for money due to or to 
become due to CONSULTANT from CITY under this Agreement may be assigned to a 
bank, trust company or other financial institutions, or to a trustee in bankruptcy, provided 
that written notice of any such assignment or transfer shall be first furnished to CITY.  In 
case of the death of one or more members of CONSULTANT's firm, the surviving 
member or members shall complete the services covered by this Agreement.  Any such 
assignment shall not relieve CONSULTANT from any liability under the terms of this 

Attachment 1 
Page 2 of 40



Agreement. 
 

6. Consultant is an Independent Contractor 
 

CONSULTANT is not an agent or employee of CITY but is an independent 
contractor with full rights to manage its employees subject to the requirements of the law.  
All persons employed by CONSULTANT in connection with this Agreement will be 
employees of CONSULTANT and not employees of CITY in any respect.  
CONSULTANT is responsible for obtaining statutory Workers' Compensation coverage 
for its employees. 
 
7.  Consultant's Services to be Approved by a Registered Professional 
 

All reports, costs estimates, plans and other documents which may be submitted 
or furnished by CONSULTANT shall be approved and signed by a qualified registered 
professional in the State of California.  The title sheet for calculations, specifications and 
reports, and each sheet of plans, shall bear the professional seal, certificate number, 
registration classification, expiration date of certificate and signature of the professional 
responsible for their preparation. 
 
8. Standard of Workmanship 
 

CONSULTANT represents and maintains that it is skilled in the professional 
calling necessary to perform the services and its duties and obligations, expressed and 
implied, contained herein, and CITY expressly relies upon CONSULTANT's 
representations regarding its skills and knowledge. CONSULTANT shall perform such 
services and duties in conformance to and consistent with the standards generally 
recognized as being employed by professionals in the same discipline in the State of 
California. 
 

The plans, designs, specifications, estimates, calculations reports and other 
documents furnished under the Scope of Work (Exhibit "A”) shall be of a quality 
acceptable to CITY.  The criteria for acceptance of the work provided under this 
Agreement shall be a product of neat appearance, well-organized, technically and 
grammatically correct, checked and having the maker and checker identified.  The 
minimum standard of appearance, organization and content of the drawings shall be that 
used by CITY for similar projects. 
 
9. Responsibility of CONSULTANT 
 

CONSULTANT shall be responsible for the professional quality, technical 
accuracy and the coordination of the services furnished by it under this Agreement.  
Neither CITY’s review, acceptance nor payment for any of the services required under 
this Agreement shall be construed to operate as a waiver of any rights under this 
Agreement or of any cause of action arising out of the performance of this Agreement 
and CONSULTANT shall be and remain liable to CITY in accordance with applicable law 
for all damages to CITY caused by CONSULTANT’s negligent performance of any of the 
services furnished under this Agreement. 
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Any acceptance by CITY of plans, specifications, calculations, construction 
contract documents, reports, diagrams, maps and other material prepared by 
CONSULTANT shall not, in any respect, absolve CONSULTANT for the responsibility 
CONSULTANT has in accordance with customary standards of good engineering 
practice in compliance with applicable Federal, State, County and/or municipal laws, 
ordinances, regulations, rules and orders. 

 
10. Right of CITY to Inspect Records of CONSULTANT 
 

CITY, through its authorized employees, representatives, or agents, shall have 
the right, at any and all reasonable times, to audit the books and records including, but 
not limited to, invoices, vouchers, canceled checks, time cards of CONSULTANT for the 
purpose of verifying any and all charges made by CONSULTANT in connection with this 
Agreement.  CONSULTANT shall maintain for a minimum period of three (3) years from 
the date of final payment to CONSULTANT or for any longer period required by law, 
sufficient books and records in accordance with generally accepted accounting practices 
to establish the correctness of all charges submitted to CITY by CONSULTANT.  Any 
expenses not so recorded shall be disallowed by CITY. 
 
11. Confidentiality of Material 
 

All ideas, memoranda, specifications, plans, calculations,  manufacturing 
procedures, data, drawings, descriptions, documents, discussions or other information 
developed or received by or for CONSULTANT and all other written information 
submitted to CONSULTANT in connection with the performance of this Agreement shall 
be held confidential by CONSULTANT and shall not, without the prior written consent of 
CITY be used for any purposes other than the performance of the Project services, nor 
be disclosed to an entity not connected with the performance of the Project services.  
Nothing furnished to CONSULTANT which is otherwise known to CONSULTANT or is or 
becomes generally known to the related industry shall be deemed confidential. 
CONSULTANT shall not use CITY's name, insignia or distribute exploitative publicity 
pertaining to the services rendered under this Agreement in any magazine, trade paper, 
newspaper or other medium without the express written consent of CITY. 
 
12. No Pledging of CITY’s Credit 
 

Under no circumstances shall CONSULTANT have the authority or power to 
pledge the credit of CITY or incur any obligation in the name of CITY. 
 
13. Ownership of Material 
 

All material, including information developed on computer(s), which shall include, 
but not be limited to, data, sketches, tracings, drawings, plans, diagrams, quantities, 
estimates, specifications, proposals, tests, maps, calculations, photographs, reports and 
other material developed, collected, prepared or caused to be prepared, under this 
Agreement shall be the property of CITY, but CONSULTANT may retain and use copies 
thereof. 
 

CITY shall not be limited, in any way, in its use of said material, at any time, for 
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work associated with Project.  However, CONSULTANT shall not be responsible for 
damages resulting from the use of said material for work other than Project, including, 
but not limited to the release of this material to third parties for work other than on 
Project. 

14. Hold Harmless/Indemnification

To the extent permitted by law (including, without limitation, California Civil 
Code section 2782.8), CONSULTANT agrees to indemnify, defend and hold harmless 
CITY, its officers and employees from any and all claims, demands, actions, causes 
of action, losses, damages, liabilities, known or unknown, and all costs and 
expenses, including reasonable attorneys’ fees in connection with any injury or 
damage to persons or property to the extent arising out of any negligence, 
recklessness or willful misconduct of CONSULTANT, its officers, employees, agents, 
contractor, subcontractors or any officer, agent or employee thereof in relation to 
CONSULTANT’s performance under this Agreement.  In no event shall the cost to 
defend charged to the the design professional exceed the design professional's 
proportionate percentage of fault. However, notwithstanding the previous sentence, in 
the event one or more defendants is unable to pay its share of defense costs due 
to bankruptcy or dissolution of the business, the design professional shall meet and 
confer with other parties regarding unpaid defense costs. Such defense and 
indemnification shall not apply in any instance of and to the extent caused by the 
sole negligence, or willful misconduct of CITY, its officers, employees, agents or 
representatives. 

15. Insurance Requirements

The City requires that CONSULTANT maintain insurance requirements on the 
Pacific Insurance Network System (PINS). CONSULTANT shall take out and maintain 
during the life of this Agreement policies of insurance as specified in Exhibit "C" attached 
and incorporated by reference and shall provide all certificates and/or endorsements as 
specified in Exhibit "C" through PINS for approval by the City Risk Manager prior to 
CONSULTANT (or subcontractor) commencing any work under this Agreement. 

16. No Third Party Beneficiary

This Agreement shall not be construed or deemed to be an agreement for the 
benefit of any third party or parties and no third party or parties shall have any claim or 
right of action hereunder for any cause whatsoever. 

17. Notices

All notices required by this Agreement, other than invoices for payment which 
shall be sent directly to Accounts Payable, shall be in writing, and sent by first class with 
postage prepaid, or sent by commercial courier, to address below. 

Nothing in this provision shall be construed to prohibit communication by more 
expedient means, such as by email or fax, to accomplish timely communication.  Each 
party may change the address by written notice in accordance with this paragraph.  
Notices delivered personally shall be deemed communicated as of actual receipt; mailed 

Attachment 1 
Page 5 of 40



notices shall be deemed communicated as of three business days after mailing. 

To CITY: Jennifer Ng 
Department of Public Works 
CITY OF SUNNYVALE 
P. O. Box 3707 
Sunnyvale, CA 94088-3707 

To CONSULTANT: MNS ENGINEERS, Inc. 
Shawn Knowalewski  
111 N. Market Street, Suite 440 
San Jose ,CA0 95113 

18. Waiver

CONSULTANT agrees that waiver by CITY of any one or more of the conditions
of performance under this Agreement shall not be construed as waiver(s) of any other 
condition of performance under this Agreement. 

19. Amendments

No alterations or changes to the terms of this Agreement shall be valid unless
made in writing and signed by both parties. 

20. Integrated Agreement

This Agreement embodies the agreement between CITY and CONSULTANT and
its terms and conditions.  No verbal agreements or conversation with any officer, agent 
or employee of CITY prior to execution of this Agreement shall affect or modify any of the 
terms or obligations contained in any documents comprising this Agreement.  Any such 
verbal agreement shall be considered as unofficial information and in no way binding 
upon CITY. 

21. Conflict of Interest

CONSULTANT shall avoid all conflicts of interest, or appearance of conflict, in
performing the services and agrees to immediately notify CITY of any facts that may give 
rise to a conflict of interest.  CONSULTANT is aware of the prohibition that no officer of 
CITY shall have any interest, direct or indirect, in this Agreement or in the proceeds 
thereof. During the term of this Agreement CONSULTANT shall not accept employment 
or an obligation which is inconsistent or incompatible with CONSULTANT’S obligations 
under this Agreement. 

22. Governing Law, Jurisdiction and Venue

This Agreement shall be governed by and construed in accordance with the laws
of the State of California, excluding its conflict of law principles. Proper venue for legal 
actions will be exclusively vested in a state court in the County of Santa Clara. The 
parties agree that subject matter and personal jurisdiction are proper in state court in the 
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County of Santa Clara and waive all venue objections. 

23. Records, Reports and Documentation

CONSULTANT shall maintain complete and accurate records of its operation, 
including any and all additional records required by CITY in writing. CONSULTANT shall 
submit to CITY any and all reports concerning its performance under this Agreement that 
may be requested by CITY in writing. CONSULTANT agrees to assist CITY in meeting 
CITY's reporting requirements to the state and other agencies with respect to 
CONSULTANT's work hereunder.   All records, reports and documentation relating to the 
work performed under this Agreement shall be made available to City during the term of 
this Agreement. 

24. Termination of Agreement

A. If CONSULTANT defaults in the performance of this Agreement, or materially
breaches any of its provisions, CITY at its option may terminate this Agreement
by giving written notice to CONSULTANT.  In the event of such termination,
CONSULTANT shall be compensated in proportion to the percentage of
satisfactory services performed or materials furnished (in relation to the total
which would have been performed or furnished) through the date of receipt of
notification from CITY to terminate. CONSULTANT shall present CITY with any
work product completed at that point in time.

B. Without limitation to such rights or remedies as CITY shall otherwise have by
law, CITY also shall have the right to terminate this Agreement for any reason
upon ten (10) days' written notice to CONSULTANT.  In the event of such
termination, CONSULTANT shall be compensated in proportion to the
percentage of services performed or materials furnished (in relation to the total
which would have been performed or furnished) through the date of receipt of
notification from CITY to terminate.  CONSULTANT shall present CITY with any
work product completed at that point in time.

C. If CITY fails to pay CONSULTANT, CONSULTANT at its option may terminate
this Agreement if the failure is not remedied by CITY within (30) days after
written notification of failure to pay.

25. Subcontracting

None of the services covered by this Agreement shall be subcontracted without 
the prior written consent of CITY.  Such consent may be issued with notice to proceed if 
subcontract consultants are listed in the project work plan.  

26. Fair Employment

CONSULTANT shall not discriminate against any employee or applicant for 
employment because of race, religious creed, color, national origin, ancestry, physical 
disability, mental disability, medical condition, genetic information, marital status, sex, 
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gender, gender identity, gender expression, age, sexual orientation, or veteran or military 
status, or any other protected characteristic in violation of federal or state law. 

27. Changes

CITY or CONSULTANT may, from time to time, request changes in the terms and
conditions of this Agreement.  Such changes, which are mutually agreed upon by CITY 
and CONSULTANT, shall be incorporated in amendments to this Agreement. 

28. Other Agreements

This Agreement shall not prevent either Party from entering into similar
agreements with others. 

29. Severability Clause.

In case any one or more of the provisions contained herein shall, for any reason,
be held invalid, illegal or unenforceable in any respect, it shall not affect the validity of the 
other provisions which shall remain in full force and effect. 

30. Captions

The captions of the various sections, paragraphs and subparagraphs, of the
contract are for convenience only and shall not be considered nor referred to for 
resolving questions of interpretation. 

31. Entire Agreement; Amendment

This writing constitutes the entire agreement between the parties relating to the
services to be performed or materials to be furnished hereunder.  No modification of this 
Agreement shall be effective unless and until such modification is evidenced by writing 
signed (wet or electronic signature) by all parties. 

32. Miscellaneous

Time shall be of the essence in this Agreement.  Failure on the part of either party
to enforce any provision of this Agreement shall not be construed as a waiver of the right 
to compel enforcement of such provision or any other provision.   
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IN WITNESS WHEREOF, the parties have executed this Agreement. 

ATTEST: CITY OF SUNNYVALE ("CITY") 

By_____________________________ By 
City Clerk      City Manager 

 MNS ENGINEERS, INC.  
("CONSULTANT") 

APPROVED AS TO FORM: By 

Name/Title 

___________________________ By 
City Attorney  

Name/Title 
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SCOPE OF WORK FOR 
REPLACEMENT / REPAIR / 

REHABILITATION OF SANITARY SEWER 
SYSTEM 

PROJECT NUMBER UY-21-01 

I. Consultant Scope of Services
The consultant will perform all engineering and project management-related work necessary to
prepare plans and specifications suitable for Public Works bidding.

Consultant services shall include, but are not limited to: project management, preliminary design, 
design development, bid documents, jurisdictional permitting, bidding support, and construction 
support services, as further detailed below. 

A. Project Management
The consultant will be the primary responsible party for managing the project’s schedule and
consultant contract budget. In addition, the consultant is expected to attend and prepare
minutes for up to four (4) project meeting and prepare action item logs for subsequent follow-
up. The consultant is expected to maintain frequent and timely communication with City staff
throughout the duration of the project.

All project schedules shall be prepared in Gantt chart format, utilizing Microsoft Project 
software. Three weeks for each City review shall be included. Schedule updates shall be 
provided at all progress meetings. 

Consultant’s own team should have provisions for quality assurance/quality control over work 
product prepared for the City. A statement of peer review will be required for overall 
constructability, coordination, and reasonable reduction in errors and omissions. 

The total project budget, including design, construction and contingencies is $4,650,000. The 
Consultant is expected to design a project that can be constructed within the available 
construction amount, after design fees and a 10% construction contingency have been 
accounted for. Consultant is expected to communicate often and early with respect to the 
schedule and budget.  

The City utilizes e-Builder project management software, and the Consultant is expected to 
work within the e-Builder system for this project. One e-Builder software license will be 
provided to the Consultant for the duration of the project. e-Builder software shall be utilized 
for all project management documentation and correspondence. Consultant shall coordinate 
with City staff for training materials and e-Builder introduction. 

B. Preliminary Design
Preliminary design phase shall include surveys of sanitary sewer manholes, base mapping,
conceptual design and provision of options, preliminary cost estimate, and other tasks as
recommended by the proposer. The City will perform any necessary cleaning and CCTV
inspection of Project sewers and laterals. CCTV inspection of sewers and laterals shall be
excluded from consultant proposal. The City will provide CCTV of all sewers to the selected
consultant and will obtain newer CCTV of any sites during design, if needed.
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Since the Project sewers are to be rehabilitated or replaced in their existing alignments, survey 
work is expected to be limited to sewer manhole dips where needed, and only capturing other 
ground surface features that may affect construction. Full topographic surveys of streets and 
surrounding areas to capture curbs, fire hydrants, etc. shall be excluded from the consultant 
proposal. Because sewer work is between known manhole locations, it is acceptable that pipe 
lengths be shown and called out as approximate in the plans, with lengths based on record 
drawings, Google Earth, and other acceptable sources. The Contractor will be instructed to 
verify lengths in the field (at their option) during the bid period. It is expected that plan views be 
superimposed onto aerial photos. Where sewers are to be rehabilitated without trenching 
(CIPP or pipe bursting), likely only a plan view is needed (i.e., no profile), however, provide a 
profile and detail for areas of spot repair, as needed. 

As an optional task, the Consultant shall decide whether a geotechnical investigation 
addressing requirements for shoring, dewatering, hazardous soils, etc. is warranted at any 
site, to potentially reduce uncertainty and therefore costs in Contractor bids. 

C. Design Development
Consultants shall be the Engineer of Record and responsible for design and preparation of
complete plans and technical specifications for the project. The consultant must perform an
adequate field investigation to confirm existing conditions.

All work is to comply with all applicable rules, regulations, code, law, and good practice for 
public facilities. When possible, the Consultant shall incorporate “green” building/construction 
practices, sustainability, energy efficiency, and low operations and maintenance costs into 
recommendations and subsequent design. The Design Standards for Sanitary Sewer Systems 
is posted on the City’s website: 
https://www.sunnyvale.ca.gov/home/showpublisheddocument/1602/637820851905730000 

Use of contractors, and all applicable subcontractors which are required to pay prevailing wages, 
requires registration with the State of California, Department of Industrial Relations (DIR) through 
the Public Works Contractor Registration Program (PWC Registration) before bidding, being 
awarded, or performing work on public works projects in California. This includes those performing 
surveying work, material testing, inspection, trucking, boring, potholing, concrete deliveries and 
temporary service companies who provide workers to prevailing wage contractors. For complete 
details, please refer to Attachment 1: Labor Compliance. 

Plans and specifications shall provide sufficient detail to result in a good quality product while 
allowing competitive pricing where possible and appropriate and provide options to the 
contractor where appropriate to obtain the same good level of quality for the best bid price. 
Plans and specifications shall not specify proprietary products or services. Specifications shall 
be prepared in CSI 2020 format. 

Coordination and preparation of documentation to facilitate permits and outreach with utility 
companies, regulatory agencies, and other stakeholders including the City of Cupertino will 
also be consultant responsibility.  

The existing main at location 17 is in the side yards of residences with no known public 
easements. As part of the base service, the Consultant shall design the sewer rehabilitation at 
this location. As an optional task, the Consultant shall obtain preliminary title reports (up to 12). 
As a second optional task, the Consultant shall provide notification and outreach to these 
residents and assist the City in preparing and executing sanitary sewer easements including 
plats and legals.  
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Consultant shall include an optional task in their proposal for preparation of a second bid 
package for locations that may be delayed during design. The optional task shall include bid 
and construction support services for the second bid package. Consultant shall include an 
optional task to perform a maximum of 17 potholes for utility locating.

All submittals shall include hardcopies (number specified below) and digital copies (PDF 
and native format) of all documents. 
1. 30% Submittal:  Submit PDF digital copy. An optional service to provide one (1) hardcopy

set of 24” x 36” and one (1) set of 11” x 17” shall be included in the cost proposal.
a. 30% plans: Cover sheet and plan sheet with base mapping and preliminary details.
b. Cut sheets for equipment/appurtenances.
c. Project schedule update.
d. 30% construction cost estimate, including slurry seal restoration.
e. Brief memorandum of determination if the project’s construction activities are within

the NPDES Construction General Permit. Include project type and risk level.
f. Email documentation if this project will trigger stormwater requirements under the

MRP 3.0 (takes effect July 1, 2023). If yes, provide a strategy to move forward with
the optional task for two construction projects.

g. Table of Contents list for technical specifications.
h. Title Reports for properties at Location 17 (if optional task is authorized).
i. If no formal easement exists for Location 17, provide evidence that the residents at

location 17 have been contacted and drafts of sanitary sewer easement plats and
legals (if optional task is authorized).

2. 75% Submittal:  All major issues have been resolved prior to this stage. The intent of this
submittal is to provide plans and project documents in sufficient detail to allow for thorough
and complete review. Application for Encroachment Permit with the City of Cupertino must
be underway. Submit PDF digital copy of project documents. An optional service to provide
one (1) hardcopy set of 24” x 36” and one (1) set of 11” x 17” shall be included in the cost
proposal:

a. 75% Plans: All subcontracted work shall be accounted for in this submittal. All project
details have been accounted for.

b. 75% specifications:

• Technical specifications,

• Special Provisions, with recommended changes in track changes format. The
Special Provisions shall also include the following:
o Bid item descriptions and measurement and payment provisions
o A list of minimum required submittals during construction
o List of information available to Bidders, with disclaimer
o A table listing all inspections (including any special inspections and

materials testing) and associated responsibility
o A table list of materials requiring warranties, and associated warranty

periods
c. Project schedule update.
d. 75% construction cost estimate in the form of the bid schedule.
e. Utility conflicts have been resolved or a timeline for resolution of issues has been

determined.
f. CEQA Exemption documentation, suitable for filing at the County Recorder’s Office.
g. Responses to the City’s review comments on the 30% submittal, along with return of

mark-ups.
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h. Other supporting documentation as necessary. {SWPPP, documentation of starting
permits necessary for the contractor, list of information available to Bidders, etc.}

i. Location 17 plats and legals are complete and ready for execution by residents.

3. 100% Submittal:  All issues, prior comments, and concerns must be addressed in this
submittal. Submit PDF digital copy of project documents. An optional service to provide
one (1) hardcopy set of 24” x 36” and one (1) set of 11” x 17” shall be included in the cost
proposal:

a. 100% plans

• Peer review shall have been accomplished by this stage, with the statement and
signature on the cover sheet. The professional shall sign, date and seal the
following Certification of Peer Review on a letterhead document with the transmittal
of the final plans and specifications:

“The undersigned hereby certifies that a professional peer review of these 
plans and the required designs was conducted by me, a professional 
engineer with expertise and experience in the appropriate fields of 
engineering equal to or greater than the Engineer of Record, and that 
appropriate corrections have been made.” 

b. 100% specifications

• Reviewed bid instructions

• Finalized technical specifications

• Finalized Special Provisions
c. Project schedule update.
d. 100% construction cost estimate.
e. Responses to the City’s review comments on the 75% submittal, along with return of

mark-ups.
f. Other supporting documentation as necessary.

D. Bid Package
The bid package shall be finalized upon incorporation of the City’s final comments from the
100% submittal.

Submit hard copies and digital format (PDF and native format) of each of the documents listed 
below: 

1. One hard copy of full sized plans (24” x 36”), stamped and signed on each sheet by the
Engineer of Record and by discipline.

2. One digital copy of the specifications.
a. Technical specifications, with cover sheet stamped and signed by all necessary

disciplines.
3. Final project schedule update.
4. Final construction cost estimate.

E. Bidding Services
Consultant will respond to all bidder’s requests for information (RFIs) and support the City’s
coordination efforts to inform plan-holders of significant responses to RFIs and prepare
addenda as necessary. During bidding, all proposers’ communications will be directed through
the City’s Purchasing Officer.

F. Construction Support Services
The City’s construction management team will have primary responsibility for construction
management and inspection. The consultant’s point of contact will be the City’s construction
manager, not the contractor.
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The following is a minimum list of services and submittals required. 
1. Attend and prepare information for an internal handoff meeting from the design team to

the construction management team. Consultant shall be prepared to address: possible
construction pitfalls, items for the construction management team to be aware of
(special working hours, shortened timelines for submittal reviews, etc.).

2. Attend the pre-construction meeting.
3. Attend up to two (2) periodic construction progress meetings, as needed.
4. Participate in the final inspection and development of punch lists.
5. Respond to RFIs, which includes clarifying or providing revisions or additional detail

where necessary on the plans and specifications. Response to RFIs shall be timely in
order to avoid construction delays and claims.

6. Review and respond to all submittals within the period allocated in the contract
documents and as necessary to avoid construction delays and claims.

7. Review proposed substitutions, if any, for conformance to plans and technical
specifications.

8. Review and make recommendations on proposed changes to the contract (Request for
Quotations and Contract Change Orders).

9. Prepare Record Drawings based upon red-lines provided by the contractor and field
reviews. The Record Drawings shall be prepared digitally, using AutoCAD. Final Record
Drawings shall be submitted electronically, in PDF and CAD format.

10. Participate in the “Lessons Learned Meeting” with all parties at the end of the project.

II. Available Documents
The list below is available for information only.

• Record drawings are available for the following sites. The City does not guarantee the
accuracy or completeness of record drawings. Consultant shall verify all information to
their professional satisfaction.

Tract 1231 
Tract 1343 
Tract 1377 
Tract 1627 
Tract 5532 
Tract 6033 
DP-77-25 
DP-95-01 
SD-93-02 
Sunset 

• Utility block maps for City sanitary sewer and storm drain are available on the City’s
website. City staff will provide water facilities block maps as necessary.
https://www.sunnyvale.ca.gov/city-services/online-services/maps-and-gis/utility-maps

• Tract maps and parcel maps

• Benchmarks for vertical control are listed on the City’s website:
https://www.sunnyvale.ca.gov/home/showpublisheddocument/1590/637997914061089168

• City standard details and specifications are available on the City’s website:
Details:
https://www.sunnyvale.ca.gov/home/showpublisheddocument/1604/637938362123730000
Specifications:

https://www.sunnyvale.ca.gov/home/showpublisheddocument/1606/637820851912670000

The below information will be provided during design to the consultant: 
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• GIS data for property lines, street center lines, and one (1) foot contours

• Aerial photographs from 2015 (ArcGIS format)

• City standard plan cover sheet

III. Reimbursable Expenses and Markups
For preparation of the cost proposal template and invoicing during the project, no markups shall be
allowed on reimbursable expenses and the maximum markup on each subconsultant shall be 5%.

Optional services, if any, may be included as separate line items in the cost proposal.

The cost proposal shall be submitted as a separate, sealed item. The cost proposal shall include
hour and fee breakdown by the tasks detailed in Section I, Consultant Scope of Services, and per
the attached pricing template.

IV. Attachments

1. Labor Compliance
2. Summary of Sites Exhibit
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Attachment 1 - Labor Compliance 

Contractor Registration with the State of California – Contractors, and all applicable subcontractors which are 
required to pay prevailing wages, must be registered with the State of California, Department of Industrial 
Relations (DIR) through the Public Works Contractor Registration Program (PWC Registration) before bidding, 
being awarded, or performing work on public works projects in California. This includes those performing surveying 
work, material testing, inspection, trucking, boring, pot holing, concrete deliveries and temporary service 
companies who provide workers to prevailing wage contractors. Registration must remain current throughout the 
project entirety.  It is the contractor’s responsibility to not allow their PWC Registration to lapse during the project 
and to ensure all Subcontractor’s registrations remain current. The Labor Commissioner can assess penalties to 
public works contractors of up to $10,000, in addition to the registration fee, for failure to register. Awarding 
agencies are also subject to penalties of $100 a day, up to a maximum of $10,000, for having an unregistered 
contractor perform work on a public works project. If any penalties are issued to the City for unregistered 
subcontractors or for a lapse in a contractor/subcontractor’s PWC Registration, these penalties will be passed 
onto the contractor. A contractor that allows an unregistered subcontractor to work on the project is also 
subject to penalties of $100 a day up to $10,000. Contractors shall list all applicable PWC registration numbers 
on the Bid Form. 

Hours of Work – Pursuant to Labor Code, Section 1810, eight hours of labor during any one calendar day and 
forty hours of labor during any one calendar week shall constitute the maximum hours of service upon all work 
done hereunder, and it is expressly stipulated that no laborer, worker, or mechanic employed at any time by the 
contractor or by any subcontractor or subcontractors under this Contract, upon the work or upon any part of the 
work contemplated by this Contract, shall be required or permitted to work thereon more than eight hours during 
any one calendar day and forty hours during any one calendar week, except, as provided by Section 1815 of the 
Labor Code of the State of California, work performed by employees of contractors in excess of eight hours per 
day and forty hours during any one week shall be permitted upon public work upon compensation for all hours 
worked in excess of eight hours per day at not less than one and one-half times the basic rate of pay. It is further 
expressly stipulated that for each and every violation of Sections 1811-1815, inclusive, of the Labor Code of the 
State of California, all the provisions whereof are deemed to be incorporated herein, Contractor shall forfeit, as a 
penalty to the City, twenty-five dollars ($25.00) for each laborer, worker, or mechanic employed in the execution 
of this Contract by Contractor, or by any subcontractor under this Contract, for each calendar day during which 
the laborer, worker, or mechanic is required or permitted to work more than eight hours in any one calendar day 
and forty hours in any one calendar week in violation of the provisions of the Sections of the Labor Code. Such 
forfeiture amounts may be deducted from the contract sum. 

Contractor and each Subcontractor shall keep, or cause to be kept, an accurate record showing the actual hours 
worked each calendar day and each calendar week by each worker employed on the project, which record shall 
be kept open at all reasonable hours to the inspection of the City, its officers and agents, and to the inspection of 
the appropriate enforcement agency of the State of California. 

Wage Rates – Pursuant to Sections 1770, 1771 and 1774 of the Labor Code of the State of California, or any 
applicable local law, contractors shall not pay less than the prevailing rate of per diem wages as determined by 
the Director of the Department of Industrial Relations. The City has ascertained the general prevailing rate per 
diem wages and rates for holidays, and overtime work in the city, for each craft, classification or type of laborer, 
worker, or mechanic needed to execute this Contract. The City has adopted, by reference, the general prevailing 
rate of wages applicable to the work to be done under the Contract, as adopted and published by the Division of 
Labor Standards Enforcement and Labor Statistics and Research of the State of California, Department of 
Industrial Relations, to which reference is hereby made for a full and detailed description. A copy of the prevailing 
wage rates may be reviewed in the office of the Director of Public Works, City of Sunnyvale, 456 West Olive 
Avenue, Sunnyvale, California. Wage rates can also be obtained through the California Department of Industrial 
Relations website at:  http://www.dir.ca.gov/OPRL/DPreWageDetermination.htm 

Neither the notice inviting bids nor this Contract shall constitute a representation of fact as to the prevailing wage 
rates upon which the Contractor or any subcontractor may base any claim against the City. 

In case it becomes necessary for Contractor or any subcontractor to employ on the project under this Contract 
any person in a trade or occupation (except executives, supervisory, administrative, clerical, or other non-manual 
workers as such) for which no minimum wage rate is herein specified, Contractor shall immediately notify the City 
who will promptly thereafter determine the prevailing rate for such additional trade or occupation and shall furnish 
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Contractor with the minimum rate based thereon. The minimum rate thus furnished shall be applicable as a 
minimum for such trade or occupation from the time of the initial employment of the person affected and during 
the continuance of such employment. 

Prevailing Wage – As identified in the Notice to Bidders, the work contemplated by this agreement is a public 
work subject to prevailing wages under California Labor Code, Sections 1720 et. seq. The State of California 
Department of Industrial Relations has ascertained the general prevailing per diem wage rates in the locality in 
which the work is to be performed for each craft, classification, or type of worker required to perform the work. A 
schedule of the most recent general prevailing per diem wage rates made available to the City will be on file at 
the City’s principal facility office and will be made available to any interested party upon request. This prevailing 
wage rate schedule is provided by the City for Bidder’s information only and is not guaranteed by the City to be 
current. Contractor is obligated to verify all appropriate prevailing wage rates and pay those rates as required. By 
this reference the verified current schedule of prevailing wage rates is made part of the Contract Documents. 
Contractor shall pay not less than the prevailing per diem wage rates, as specified in the schedule and any 
amendments thereto, to all workers employed by contractor in the execution of the work. Contractor shall cause 
all subcontracts to include the provision that all subcontractors shall pay not less than the specified prevailing per 
diem wage rates to all workers employed by such subcontractors in the execution of the work. 

Contractor shall forfeit to the City, as a penalty, no more than two hundred dollars ($200.00) for each calendar 
day or portion thereof for each worker that is paid less than the specified prevailing per diem wage rates for the 
work or craft in which the worker is employed for any portion of the work done by contractor or any subcontractor 
in violation of the provisions of the Labor Code, and in particular Sections 1770 to 1781 thereof, inclusive. Such 
forfeiture amounts may be deducted from the contract sum. Contractor shall also pay to any worker who was paid 
less than the specified prevailing per diem wage rate for the work or craft for which the worker was employed for 
any portion of the work, for each calendar day, or portion thereof, for which the worker was paid less than the 
specified prevailing per diem wage rate, an amount equal to the difference between the specified prevailing per 
diem wage rate and the amount which was paid to the worker. 

The City will not recognize any claim for additional compensation because of the payment by the Contractor for 
any wage rate in excess of prevailing wage rates set forth in the Agreement, including payment in excess of the 
prevailing wage for extra work paid by force account. The possibility of wage increases is one of the elements to 
be considered by the Contractor in determining the contractor’s bid and will not, under any circumstances be 
considered as the basis of a claim against the City under the Agreement. 

Certified Payroll Records – Pursuant to Labor Code, Sections 1776 et. Seq., contractor and all subcontractors 

shall keep an accurate payroll record, showing the name, address, social security number, job classification, 

straight time and overtime hours worked each day and week, and the actual per diem wages paid to each 

journeyman, apprentice, worker, or other employee employed in connection with the work. All payroll records shall 

be certified as being true and correct by contractor or subcontractors keeping such records; and the payroll records 

shall be provided to the City no later than three weeks after closing of payroll for City-funded projects, and no later 

than one week for federal aid projects. The contractor or subcontractor has 10 days in which to comply subsequent 

to receipt of a written notice requesting the records enumerated in Labor Code section 1776 (a). In the event that 

the contractor or subcontractor fails to comply within the 10-day period, he or she shall, as a penalty to the state 

or political subdivision on whose behalf the contract is made or awarded, forfeit one hundred dollars ($100) for 

each calendar day, or portion thereof, for each worker, until strict compliance is effectuated. Certified payroll 

records shall be made available at reasonable hours at the contractor’s principal office to the persons authorized 

to inspect such records pursuant to Labor Code section 1776. Certified payroll shall also be made available for 

inspection upon request by the State of California Division of Labor Standards Enforcement, or the Division of 

Apprenticeship Standards of the State of California Division of Industrial Relations. 

Each contractor and every lower-tier subcontractor will be required to submit certified payrolls and labor 
compliance documentations electronically via the software LCPtracker. Contractor shall cause all subcontracts to 
include the provision that all subcontractors submit certified payrolls and labor compliance documentation 
electronically via LCPtracker. Electronic submission will be a web-based system, accessed on the World Wide 
Web by a web browser. Each contractor user will be given a Log-On identification and password to access the 
City’s reporting system. Access will be coordinated by a City representative.   
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Apprentice Program – Attention is directed to State of California Labor Code, Sections 3095, 1777.5, 1777.6, 
and 1777.7 and Title 8, California Code of Regulations, Section 200, and the applicable Sections that follow. 
Responsibility for compliance with these requirements lies with the contractor. To ensure compliance and 
complete understanding of the law requiring apprentices, and specifically the required ratio thereunder, contractor 
or subcontractors should, where some question exists, contact the Division of Apprenticeship Standards, 525 
Golden Gate Avenue, San Francisco, California, or one of its branch offices prior to commencement of the work. 
In the event contractor willfully fails to comply with this section, it will be considered in violation of the requirements 
of the Contract. 

Contractor and all of its subcontractors shall abide by the provisions of California Labor Code Section 1777.6 
prohibiting discrimination in the acceptance of otherwise qualified apprentices; and California Labor Code Section 
3095 which declares the unlawful discrimination in any recruitment or apprenticeship program on stated grounds. 
City shall be entitled to retain and withhold all penalties as authorized pursuant to California Labor code, Division 
2, Part 7, Chapter 1, commencing with Section 1720 and following, in accordance with the provisions of that 
Chapter, and the regulations established by the Director of Industrial Relations pursuant to the statutory authority 
of such chapter. 
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ATTACHMENT 2–SUMMARY OF SITES EXHIBIT 

CITY OF SUNNYVALE–REPLACEMENT/REPAIR/REHABILITATION 

OF SANITARY SEWER SYSTEM 

REVISION DATE: 7-19-22 

1. Morse Avenue

• Approx. 655 LF of 8” concrete

• U/S MH 391-209 at intersection of E. Arques and Morse Avenue

• D/S MH 410-212 at intersection of E. Taylor and Morse Avenue

• Likely rehab method:  Pipe bursting or open trench
Pipe is very old and deteriorating concrete pipe. Unknown whether the concrete has rebar,
welded wire mesh, or is unreinforced.
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2. N. Bayview Avenue

• Approx. 650 LF of 8” concrete

• U/S MH 410-204 at intersection of Hazelton and Bayview Avenue

• D/S MH 410-210 at intersection of E. Maude and Bayview Avenue

• Likely rehab method: Pipe bursting or open trench

Pipe is very old and deteriorating concrete pipe.  Unknown whether the concrete has rebar, 
welded wire mesh, or is unreinforced. 
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3. Roosevelt Avenue

• Approx. 1,460 LF of 8” concrete

• U/S MH 391-213 at intersection of E. Arques and Roosevelt Avenue

• D/S MH 411-201 at intersection of E. Maude and Roosevelt Avenue

• Likely rehab method: Pipe bursting or open trench

Pipe is very old and deteriorating concrete pipe. Unknown whether the concrete has rebar, welded 
wire mesh, or is unreinforced. 
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4. Ositos Avenue

• Approx. 630 LF of 6” VCP

• U/S MH 316-210 485 Ositos Avenue

• D/S MH 325-212 at intersection of Ositos and Sutter Ave

• Likely rehab method: Pipe bursting or open trench

• Record drawings available (1231, 6033)
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5. Nuestra Avenue

• Approx. 315 LF 6” VCP

• U/S MH 316-207 485 Nuestra Avenue

• D/S MH 325-209 439 Nuestra Avenue

• Likely rehab method: Pipe bursting or open trench

• Record drawings available (1231, 6033)
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6. Rincon Avenue

• Approx. 750 LF of 8” VCP

• U/S MH 315-205 496 Rincon Avenue

• D/S MH 326-208 at intersection of Sutter and Rincon Avenue

• Likely rehab method: Pipe bursting or open trench

• Record drawings available (1627)
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7. W. Iowa Avenue at Sunset Avenue

• Approx. 410 LF of 8” VCP

• U/S MH 326-202 at intersection of Sunset and W. Iowa Avenue

• D/S MH 326-214 at 861 W. Iowa Avenue

• Likely rehab method: Pipe bursting or open trench

• Record drawings available (8587)
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8. W. Iowa Avenue at S. Pastoria Avenue

• Approx. 370 LF of 8” VCP

• U/S MH 326-213 at 830 W. Iowa Avenue

• D/S MH 326-216 at intersection of S. Pastoria and W. Iowa Avenue

• Likely rehab method: Pipe bursting or open trench
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9. Sunset Avenue

• Approx. 675 LF of 8” VCP

• U/S MH 355-203 225 Sunset Avenue

• D/S MH 366-213 at intersection of Lewis and Sunset Avenue

• Likely rehab method: Pipe bursting or open trench

• Record drawing available and (1231, 5532, 8587)
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10. Muender Avenue

• Approx. 890 LF of 6” concrete

• U/S MH 366-216 at intersection of Muender and Sunset Avenue

• D/S MH 367-218 823 Muender Avenue

• Likely rehab method: Pipe bursting or open trench

Pipe is very old and deteriorating concrete pipe. Unknown whether the concrete has rebar, welded 
wire mesh, or is unreinforced. 
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11. Coolidge Avenue

• Approx. 1,150 LF of 6” concrete

• U/S MH 366-214 at intersection of Coolidge and Sunset Avenue

• D/S MH 367-206 at intersection of Coolidge and S. Pastoria Avenue

• Likely rehab method: Pipe bursting or open trench

• Record drawings available (DP-77-25) and (5532)

Pipe is very old and deteriorating concrete pipe. Unknown whether the concrete has rebar, welded 
wire mesh, or is unreinforced. 
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12. Waverly Street

• Approx. 465 LF of 6” concrete

• U/S MH 327-202 397 Waverly Street

• D/S MH 327-201 at intersection W. McKinley and Waverly Street

• Likely rehab method: Pipe bursting or open trench

• Record drawing available (DP-95-01)

Pipe is very old and deteriorating concrete pipe. Unknown whether the concrete has rebar, welded 
wire mesh, or is unreinforced. 
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13. Bishop Avenue

• Approx. 290 LF of 6” VCP

• U/S MH 288-215 at intersection of Carroll Street and Bishop Avenue

• D/S MH 289-203 at 354 Bishop Avenue

• Likely rehab method: Pipe bursting or open trench
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14. San Diego Avenue

• Approx. 165 LF of 6” VCP

• U/S MH 450-227 622 San Diego Avenue

• D/S MH 450-226 at intersection of Eureka Court and San Diego Avenue

• Likely rehab method: Pipe bursting or open trench

• Record drawings available (1377)
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15. Calle de Barcelona (City of Cupertino)

• Approx. 550 LF of 6” cast iron

• U/S MH A092-203 at intersection of Calle de Barcelona and Corte de Madrid

• D/S MH A093-205 at intersection of Calle de Barcelona and Finch Avenue

• Likely rehab method: Pipe bursting or open trench

• Record drawings available (1343)
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16. Corte de Seville (City of Cupertino)

• Approx. 210 LF of 6” cast iron

• U/S MH A092-202 at intersection of Calle de Barcelona

• D/S MH A092-201 end of Court

• Likely rehab method: Pipe bursting or open trench

• Record drawings available (1343)
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17. Waverly Street to S. Mathilda Avenue

• Approx. 875 LF of 6” concrete

• U/S MH 354-209 162 Waverly Street

• D/S MH 353-201 163 S. Mathilda Avenue

• Likely rehab method: CIPP lining

Pipe is very old and deteriorating concrete pipe. Unknown whether the concrete has rebar, welded 
wire mesh, or is unreinforced. Pipe is not within a recorded easement and on private property. 
Unknown residential structures may be above pipe and access to pipe on private property is 
extremely difficult. 
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45
SECTION 7. PROJECT SCHEDULE45

Section 7. REVISED Project Schedule7
ID Task Name Start Finish

1 Project Summary Mon 1/2/23 Mon 5/6/24
2 Project Start Mon 1/2/23 Mon 1/2/23
3 Task A: Project Management Mon 1/2/23 Mon 5/6/24
4 A.1 ‐ Project Management Mon 1/2/23 Mon 5/6/24
5 A.2 ‐ Coordination and Communication with City Tue 1/3/23 Mon 5/6/24
6 A.3 ‐ Quality Assurance/Quality Control (QA/QC) Mon 1/2/23 Mon 5/6/24
7 A.4 ‐ Project Meetings and Site Visits Mon 1/2/23 Thu 9/14/23
8 Project Kickoff Meeting Mon 1/2/23 Mon 1/2/23
9 Draft TM and Basis of Design Review Workshop Mon 2/20/23 Mon 2/20/23
10 30% Design Review Meeting Tue 5/23/23 Tue 5/23/23
11 75% Design Review Meeting Wed 7/26/23 Wed 7/26/23
12 100% Design Review Meeting Thu 9/14/23 Thu 9/14/23
13 A.5 ‐ Project Schedule Updates Fri 1/27/23 Wed 8/23/23
14 Draft TM Update Fri 1/27/23 Fri 1/27/23
15 30% Meeting Update Mon 5/1/23 Mon 5/1/23
16 75% Meeting Update Tue 7/4/23 Tue 7/4/23
17 100% Meeting Update Wed 8/23/23 Wed 8/23/23
18 A.6 ‐ Project Management Software Tue 1/3/23 Mon 5/6/24
19 Task B: Preliminary Design Mon 1/2/23 Wed 8/23/23
20 B.1 ‐ Site Survey Tue 1/3/23 Mon 1/23/23
21 B.2 ‐ Sewer Easement Documentation at Site 17

(optional)
Wed 5/24/23 Tue 6/20/23

22 B.3 ‐ Geotechnical (optional) Tue 3/7/23 Mon 4/3/23
23 B.3.1 ‐ Potholing (optional) Tue 3/7/23 Mon 4/3/23
24 B.4 ‐ Environmental Compliance and Permitting Wed 7/5/23 Wed 8/23/23
25 B.5 ‐ Utilities Coordination Mon 1/2/23 Fri 1/27/23
26 B.6 ‐ Technical Memorandum Mon 1/2/23 Mon 3/6/23
27 Draft TM Mon 1/2/23 Fri 1/27/23
28 City Review Mon 1/30/23 Fri 2/17/23
29 Final TM Tue 2/21/23 Mon 3/6/23
30 Task C: Design Development Tue 3/7/23 Wed 9/13/23
31 C.1 ‐ 30% Design Submittal Tue 3/7/23 Mon 5/22/23
32 30% Design Development Tue 3/7/23 Mon 5/1/23
33 Submittal Mon 5/1/23 Mon 5/1/23
34 City Review Tue 5/2/23 Mon 5/22/23
35 C.2 ‐ 75% Design Submittal Wed 5/24/23 Tue 7/25/23
36 75% Design Development Wed 5/24/23 Tue 7/4/23
37 Submittal Tue 7/4/23 Tue 7/4/23
38 City Review Wed 7/5/23 Tue 7/25/23
39 C.3 ‐ Constructability Reviews Thu 7/27/23 Wed 8/23/23
40 C.4 ‐ 100% Design Submittal Thu 7/27/23 Wed 9/13/23
41 100% Design Development Thu 7/27/23 Wed 8/23/23
42 Submittal Wed 8/23/23 Wed 8/23/23
43 City Review Thu 8/24/23 Wed 9/13/23
44 C.5 ‐ Traffic Control Plans and City of Cupertino Permits Tue 5/2/23 Wed 8/23/23

45 Task D: Final Bid Documents Fri 9/15/23 Thu 9/21/23
46 D.1 ‐ Final PS&E Submittal  Fri 9/15/23 Thu 9/21/23
47 Final PS&E Fri 9/15/23 Thu 9/21/23
48 Submittal Thu 9/21/23 Thu 9/21/23
49 D.1.1 ‐ Final PS&E Submittal  Fri 9/15/23 Thu 9/21/23
50 Final PS&E Fri 9/15/23 Thu 9/21/23
51 Submittal Thu 9/21/23 Thu 9/21/23
52 Task E: Bidding Services Fri 9/22/23 Fri 10/20/23
53 E.1 ‐ Pre‐Bid Meeting Fri 9/22/23 Fri 9/22/23
54 E.2 ‐ RFI Review and Response Mon 9/25/23 Fri 10/13/23
55 E.3 ‐ Conformed Contract Documents Mon 10/16/23 Fri 10/20/23
56 Task F: Construction Support Services Mon 10/23/23 Mon 5/6/24
57 F.1 ‐ Meetings Mon 10/23/23 Fri 4/5/24
58 F.2 ‐ Construction RFI and Substitution Review Mon 10/23/23 Fri 12/15/23
59 F.3 ‐ Submittal Review Mon 10/23/23 Fri 12/15/23
60 F.4 ‐ Review Requests for Quotations and Contract 

Change Orders
Mon 10/23/23 Fri 4/5/24

61 F.5 ‐ Final Inspection Mon 4/8/24 Mon 4/8/24
62 F.6 ‐ Record Drawings Tue 4/9/24 Mon 5/6/24

1/2

1/27
5/1

7/4
8/23

5/1

7/4

8/23

9/21

9/21

25 1 8 15 22 29 5 12 19 26 5 12 19 26 2 9 16 23 30 7 14 21 28 4 11 18 25 2 9 16 23 30 6 13 20 27 3 10 17 24 1 8 15 22 29 5 12 19 26 3 10 17 24 31 7 14 21 28 4 11 18 25 3 10 17 24 31 7 14 21 28 5 1
Jan '23 Feb '23 Mar '23 Apr '23 May '23 Jun '23 Jul '23 Aug '23 Sep '23 Oct '23 Nov '23 Dec '23 Jan '24 Feb '24 Mar '24 Apr '24 May '24

Task Milestone Summary City Task

City of Sunnyvale
Replacement/Repair/Rehabilitation of Sanitary Sewer System Project Nunber UY-21-01

Project Schedule

Page 1

Date: Tue 12/27/22

Second Bid Package (optional)
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Geotechnical Environmental Land / Easement 
Acquisition Potholing 

Nick Boswell Martha Dadala Andy Chan Nick Panofsky Tyler Hunt Jordyn Doyle Andrew Pedroni Fred Tice Shane Shobeski Richard 
Sleeman Hector Perez Jake Yost Willy Nowotny Chris Askins Oscar Hernandez CE&G (1) Redtail HJ&A (2) EXARO (3)

$220 $280 $220 $245 $245 $200 $180 $260 $260 $160 $170 $150 $305 $195 $155 LS Based on 
(Fee/Hr)

LS Based on 
(Fee/Hr)

LS Based on 
(Fee/Hr)

LS Based on 
(Fee/Hr)

A Task A: Project Management
A.1 Project Management 40 40 8,800$            -$             -$  -$            8,800
A.2 Coordination and Communication with City 40 40 8,800$            -$             -$  -$            8,800
A.3 Quality Assurance/Quality Control (QA/QC) 30 30 7,350$            -$             -$  -$            7,350
A.4 Project Meetings and Site Visits (Five meetings) 20 14 20 54 11,830$         -$             -$  -$            11,830
A.5 Project Schedule 8 8 16 3,200$            -$             -$  -$            3,200
A.6 Project Management Software 16 4 20 4,240$            -$             -$  -$            4,240

Task A Subtotal 124 0 0 14 30 20 12 0 0 0 0 0 0 0 0 200 44,220 0 0 0 0 -$             -$               -$           44,220
B Task B: Preliminary Design

B.1 Site Survey 8 8 12 4 12 8 50 50 16 168 30,680$         $3,000 -$  -$            33,680
B.4 Environmental Compliance and Permitting 16 4 30 50 10,500$         $13,084 $0 13,084$          654$           24,238
B.5 Utility Coordination 8 4 40 52 10,740$         $0 -$  -$            10,740
B.6 Technical Memorandum 8 32 40 60 140 28,400$         $0 -$  -$            28,400

Task B Subtotal 40 0 0 48 0 122 60 4 12 8 50 50 0 16 0 410 80,320 0 13,084 0 0 3,000$        13,084$        654$          97,058
C Task C: Design Development

C.1 30% Submittal 8 70 120 4 40 242 49,890$         $250 -$  -$            50,140
C.2 75% Submittal 8 70 100 4 40 222 45,890$         $250 -$  -$            46,140
C.3 Constructibility Review 2 4 4 12 22 5,880$            $0 -$  -$            5,880
C.4 100% Submittal 8 40 80 4 20 152 31,440$         $250 -$  -$            31,690
C.5 Traffic Control Plans & City of Cupertino Encroachment Permits 8 8 24 16 60 116 22,500$         $0 -$  -$            22,500

Task C Subtotal 34 8 24 200 0 304 0 0 0 0 0 0 12 12 160 754 155,600 0 0 0 0 750$            -$               -$           156,350
D Task D: Bid Package

D.1 Final Bid Documents 8 16 32 24 80 16,400$         250 -$  -$            16,650
Task D Subtotal 8 0 0 16 0 32 24 0 0 0 0 0 0 0 0 80 16,400 0 0 0 0 250$            -$               -$           16,650

E Task E: Bidding Services
E.1 Pre-Bid Meeting 4 4 8 1,680$            0 -$  -$            1,680
E.2 Bid Phase RFI Review and Response (four RFIs) 4 8 16 28 6,040$            0 -$  -$            6,040
E.3 Conformed Contract Documents 4 2 8 4 18 3,590$            250 -$  -$            3,840

Task E Subtotal 12 0 0 10 0 28 0 0 0 0 0 0 0 0 4 54 11,310 0 0 0 0 250$            -$               -$           11,560
F Task F: Construction Support Services

F.1 Meetings (five meetings) 10 4 10 24 5,180$            0 -$  -$            5,180

F.2
Construction RFIs and Substitution Review (four RFIs and two 
Substutions) 8 8 8 24 5,320$            0 -$  -$            5,320

F.3 Submittal Review (twenty submittals and ten resubmittals) 8 16 40 64 13,680$         0 -$  -$            13,680

F.4
Review Requests for Quotations and Contract Change Orders (two 
RFQs and CCOs) 4 8 4 16 3,640$            0 -$  -$            3,640

F.5 Final Inspection 2 8 8 18 4,000$            0 -$  -$            4,000
F.6 Record Drawings 8 8 32 48 10,120$         0 -$  -$            10,120

Task F Subtotal 40 0 0 52 0 102 0 0 0 0 0 0 0 0 0 194 41,940 0 0 0 0 -$             -$               -$           41,940
 Proposal Subtotal 56,760$   2,240$     5,280$       83,300$         7,350$    121,600$     17,280$    1,040$     3,120$      1,280$    8,500$      7,500$    3,660$     5,460$     25,420$     1,692 349,790$    -$           13,084$    -$          -$            4,250$      13,084$      654$       367,778$     
Optional Services

1 (B.3) Geotechnical Investigation 2 2 8 12 2,530$            84,000 84,000$          4,200$         90,730
2 (B.2) Location 17 - Obtain Preliminary Title Reports 2 4 6 1,480$            15,000 -$  -$            16,480

3 (B.2) Location 17 - Provide Resident Notification and Outreach and Assist 
City w/ Plats and Legals 24 8 2 16 8 12 12 16 98 20,160$         $45,500 45,500$          2,275$         67,935

4 (D.1.1) Preperation of 2nd Bid Package Including Bid and Construction 
Support 50 60 70 180 39,700$         -$  -$            39,700

5 (B.3.1) Potholing - Maximum 17 Potholes 2 2 2 6 1,330$            $33,667 33,667$          1,683$         36,680
Total Optional Services $17,600 $0 $0 $17,640 $0 $16,000 $0 $1,560 $4,160 $1,280 $2,040 $1,800 $0 $3,120 $0 302 65,200$         $84,000 $0 $45,500 $33,667 $15,000 163,167$         8,158$         251,525
Total Including Optional Services 74,360$   2,240$     5,280$       100,940$       7,350$    137,600$     17,280$    2,600$     7,280$      2,560$    10,540$   9,300$    3,660$     8,580$     25,420$     1,994 414,990$    84,000$    13,084$    45,500$    33,667$     19,250$   176,251$   8,813$    619,304$     
Notes:

( 1) Desktip Study=$11,500. Drilling 1 Day=$34,800. Drilling 2 
Days=$53,100. Drilling 3 Days=$72,500.

( 2) Property Owner Outreach=$20,500. Valuation and Acquisition 
Services=$22,500. Other Direct Costs = $2,500. Total = $45,500.

( 3)
Optionas Services. Potholing, Max 17 Potholes. EXARO Technologies 
Corporation. Including ROW Permits as Required from the City of 
Sunnyvale and City of Cupertino.  

City of Sunnyvale
Cost Proposal: Replacement, Repair, and 
Rehabilitation of the Sanitary Sewer System Project 
Number UY-21-01
MNS Engineers

Subtotal       
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Total Labor 
CostsTotal  HoursTask DescriptionTask ID
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Exhibit C 

INSURANCE REQUIREMENTS 

Consultant shall procure and maintain for the duration of the contract insurance against 
claims for injuries to persons or damages to property which may arise from or in connection 
with the performance of the work by the Consultant, their agents, representatives, or 
employees. 

Minimum Scope and Limits of Insurance. Consultant shall maintain limits not less than: 

1. Commercial General Liability: coverage written on an occurrence basis with limits
not less than $1,000,000 per occurrence and $2,000,000 aggregate for bodily injury,
personal injury and property damage. ISO Occurrence Form shall be at least as broad
as CG 0001.

2. Automobile Liability: coverage with a combined single limit of not less than
$1,000,000 per occurrence applying to all owned, non-owned, or hired vehicles used
in conjunction with this contract for bodily injury and property damage. ISO Form shall
be at least as broad as CA 0001.

3. Workers’ Compensation: Statutory Limits and Employer's Liability: $1,000,000 per
accident for bodily injury or disease.

Industry Specific Coverages. If checked below, the following insurance is also 
required: 

☒ Professional Liability / Errors and Omissions Liability coverage with limits  not

less than $2,000,000 per occurrence or claim. 

☒ Valuable Papers and Electronic Data Processing with limits not less than

$10,000 each

☐ Pollution Liability coverage with limits not less than $2,000,000 per occurrence.

☐ MCS-90 Endorsement to Business Automobile insurance for transportation of

hazardous materials 

 and pollutants. 

☐ Builder’s Risk / Course of Construction coverage written on an “all risk” basis

with limits equal to the completed value of the project and no coinsurance penalty
provisions.

☐ Installation Floater coverage written on an “all risk” basis with limits equal to the

completed

 value of the project and no coinsurance penalty provisions. 
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Deductibles, Self-Insured Retentions and Other Coverages: 
Any deductibles or self-insured retentions must be declared and approved by the City of 
Sunnyvale, Risk Manager. The Consultant shall guarantee payment of any losses and related 
investigations, claim administration and defense expenses within the deductible or self-
insured retention. 

The aforementioned insurance requirements can be met through any combination of self-
insured, primary and excess/umbrella policies that fulfill the stipulated coverage as cited 
above. 

Other Insurance Provisions: 
1. During the term of the contract, the City of Sunnyvale, its officers, officials, employees,

agents, and volunteers are to be covered as an additional insured in the Consultant’s
commercial general liability policy (and if applicable valuable papers and electronic
data processing policies) with respects to liability arising out of activities performed by
or on behalf of the Consultant; products and completed operations of the Consultant;
premises owned, occupied or used by the Consultant. The coverage shall contain no
special limitations on the scope of protection afforded to the City of Sunnyvale, its
officers, officials, employees, agents, or volunteers.

2. During the term of the contract, the Consultant’s Workers’ Compensation policy shall
be endorsed with a waiver of subrogation in favor of the City of Sunnyvale.

3. For all Architects, Engineers and Design Professionals – If Industry Specific Coverage
box is check above and if the Consultant’s Professional Liability/Errors and Omissions
coverage is written on a claims made basis:

a. The Retroactive Date must be shown and must be before the date of the
contract or the beginning of contract work.

b. Insurance must be maintained and evidence of insurance must be provided for
at least three (3) years after completion of the contract of work.

c. If coverage is canceled or non-renewed, and not replaced with another claims-
made policy form with a Retroactive Date prior to the contract effective date, the
Consultant must purchase “extended reporting” coverage for a minimum of
three (3) years after completion of contract work

4. For any claims related to this project, the Consultant’s insurance shall be primary. Any
insurance or self-insurance maintained by the City of Sunnyvale, its officers, officials,
employees, agents and volunteers shall be excess of the Consultant’s insurance and

shall not contribute with it and shall be at least as broad as ISO CG 20 01 04 13.

5. Any failure to comply with reporting or other provisions of the policies including
breaches of warranties shall not affect coverage provided to the City of Sunnyvale, its
officers, officials, employees, agents or volunteers.

6. The Consultant’s insurance shall apply separately to each insured against whom claim
is made or suit is brought, except with respect to the limits of the insurer's liability.

7. Each insurance policy required by this clause shall be endorsed to state that coverage
shall not be suspended, voided, cancelled by either party, reduced in coverage or in
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limits except after thirty (30) days' prior written notice by certified mail, return receipt 
requested, has been given to the City of Sunnyvale. 

8. Any umbrella or excess Insurance Liability policies shall be true “following form” of the
underlying policy coverage, terms, conditions, and provisions and shall meet all of the
insurance requirements stated in this document, including the additional insured, SIR,
and primary and non-contributory insurance requirements for the benefit of City (if
agreed to in a written contract or agreement) until all coverage carried by or available to
the Contractor’s primary and excess liability policies are exhausted and before the City’s
own Insurance or self-insurance shall be called upon to contribute to a loss.

9. The policy limits of coverage shall be made available to the full limits of the policy. The
minimum limits stated above shall not serve to reduce the Consultant’s policy limits of
coverage. Therefore, the requirements for coverage and limits shall be (1) the
minimum coverage and limits specified in this agreement, or (2) the broader coverage
and maximum limits of coverage of any insurance policy or proceeds available to the
named insured, whichever is greater.

Acceptability of Insurers: 
Insurance is to be placed with insurers with a current A.M. Best's rating of no less than A: VII, 

and who are admitted and authorized to do business and in good standing in California 

unless otherwise acceptable to the City of Sunnyvale’s Risk Manager. 

Verification of Coverage: 
Consultant shall furnish the City of Sunnyvale with an original Certificate of Insurance 
effecting the coverage required. The certificates are to be signed by a person authorized by 
that insurer to bind coverage on its behalf. All certificates are to be received and approved by 
the City of Sunnyvale, Risk Manager prior to commencement of work. 

The Consultant shall provide certificate(s) evidencing renewals of all insurance required 
herein prior to the expiration date of any such insurance. The City reserves the right to 
require complete, certified copies of all required insurance policies, at any time. 

For all insurance policy renewals during the term of this Contract, Consultant shall submit 
insurance certificates reflecting the policy renewals through PINS. 

Subcontractors 
Consultant shall require all subcontractors to procure and maintain insurance policies subject 
to these requirements. Failure of Consultant to verify existence of sub-contractor’s insurance 
shall not relieve Consultant from any claim arising from sub-contractors work on behalf of 
Consultant. 
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