PROJECT DESCRIPTION ATTACHMENT 2

Stoney Pine Villa Apartments 267 W. California Ave., Sunnyvale, CA 94086 Rehabilitation Preliminary Scope of Work 5.4.16

Exterior	Unit Exterior	QTY
	Pressure wash and prepare unit exterior surfaces	
	*Hand wash surfaces if no water available	
	Fill hairline cracks with paint, larger gaps with caulking compount	
	Hand scrape or wire bush to remove rust, scale and loose/peeling paint	1
	Apply primer compound for paint preperation	
	Paint all unit exterior in 4 colors (excluding green)	
	*Paint codes to be supplied by customer	
	11 /	
Units	Living Area & Bedrooms	QTY
	Remove residents belongings	
	Remove and dispose of exisinting carpeting	23
	Provide and install new capeting	
	Kitchen & Bath	
	Remove and dispose of exisinting linoleum flooring	
	Prepare surface as needed	23
	Provide and install new linoleum flooring	
	Kitchen	<u> </u>
	Remove and dispose of existing cabinet doors	
	Remove existing sink, cap off plumbing and store for reinstall	
	Demolish existing cabinet finish and countertops	
	Provide and install new solid wood cabinet finish	23
	Provide and install new countertop	
	Provide and install new wood cabinet doors and replacement hinges	
	General Area	
	Paint unit interior	
	*Paint codes to be supplied by customer	23
	Provide and install new AC unit support bracketing	23
Common	Community Room	QTY
	Remove and dispose of existing carpet flooring	
	Prepare surface as needed	1
	Provide and install new resilient flooring	
	Demolish and dispose existing finish cabinets under sink area	1
	Provide and install ADA compliant sink cabinet	1
	Prepare and paint community room interior	
	*Paint codes to be supplied by customer	1
	Laundry Area	
	Demolish and dispose of existing countertop	
	Provide and install new countertop	1
	Parking Lot and Carports	
	Prepare light post surface and repaint	5
		1
	, , , , , , , , , , , , , , , , , , , ,	
	Clean asphalt surface to prepare for sealing Apply two coats of asphalt sealer	1

PROJECT DESCRIPTION ATTACHMENT 2

Stoney Pine Villa Apartments 267 W. California Ave., Sunnyvale, CA 94086 Rehabilitation Development Budget 5.9.16

Sources	Amount
Housing Trust Silicon Valley	\$55,000
Stoney Pine Villa Apartments	\$79,180
City of Sunnyvale Housing Mitigation Funds	\$402,539
Total	\$536,718

Uses	Amount
Construction including OH&P and General Requirements	\$468,137
Contractor Insurance	\$11,607
Owner Hard Cost Contingency (10%)	\$47,974
Resident Assistance	\$3,500
Closing Fees	\$3,000
Local Permit Fees	\$2,500
Total	\$536,718

PROJECT DESCRIPTION ATTACHMENT 2

Stoney Pine Villa Apartments 267 W. California Ave., Sunnyvale, CA 94086

Rehabilitation Development Schedule

7.1.16

Description: This is a rehabilitation project of 23 family housing apartments, which includes 12 one bedroom units, 8 two bedroom units and 3 three bedroom units. Project currently has site control, and no rezoning is required.

Funding

Housing Trust SV Commitment February 2014

Submittal of Housing Mitigation Funds Application May 2016

Award of Housing Mitigation Funds August 2016

Closing all Financing October 2016

Community Outreach

Outreach to Existing Tenants September 2016

Construction

Select General Contractor August 2016

Bid Construction Project October 2016

Start Construction November 2016

Complete Construction (3 mo) January 2017