


Primary Treatment Facility Package #2 Bid Award

SUNNYVALE CLEAN WATER PROGRAM


CITY COUNCIL MEETING
May 23, 2017



Current Projects



Package #2



Bid Results

Bids Opened March 1, 2017 - Three Bidders

Base bids received:

- Flatiron (\$99,056,900)
 - Overaa (\$99,438,000)
 - Kiewit (\$104,493,000)
-
- Flatiron bid found to be non-responsive



Bid Alternates

Recommended Award of Bid Alternate C for Primary Effluent Bypass Pipeline

Base bid \$99,438,000

Bid Alternate C \$750,000

Total Contract Value \$100,188,000

7% Contingency \$7,013,160



Engineering Services During Construction (ESDC) Amendment

- Design of Primary/Headworks Facility occurred in parallel with the Master Plan
- ESDC effort is now clearly defined with the completion of design
- Increase original ESDC estimate by \$1.2 million to approximately \$3 million



Staff Recommendation

1. Find Flatiron Bid Non-Responsive
2. Award the Project to Overaa
3. Approve a 7% Construction Contingency
4. Amend Contract with Carollo Engineers
5. Authorize the City Manager to Finalize and Execute Insurance Policy Documents
6. Approve Budget Modification



Questions?

SUNNYVALE CLEAN WATER PROGRAM

CITY COUNCIL MEETING
May 23, 2017

