
DRAFT CONSULTANT SERVICES AGREEMENT BETWEEN THE CITY 
OF SUNNYVALE AND ASCENT ENVIRONMENTAL, INC. FOR 
ENVIRONMENTAL, ECONOMIC  AND ENGINEERING REVIEW 
OF THE LAWRENCE STATION AREA PLAN HOUSING STUDY 

THIS AGREEMENT, dated ________________________, is by and between the 
CITY OF SUNNYVALE, a municipal corporation ("CITY"), and ASCENT 
ENVIRONMENTAL, INC. (“CONSULTANT"). 

WHEREAS, CITY is in need of specialized services for environmental, economic 
and engineering review of the Lawrence Station Area Plan (LSAP) Housing Study; and 

WHEREAS, CONSULTANT possesses the skill and expertise to provide the 
required services; 

NOW, THEREFORE, THE PARTIES ENTER INTO THIS AGREEMENT. 

1. Services by CONSULTANT

CONSULTANT shall provide services in accordance with Exhibit "A" attached and
incorporated by reference.  CONSULTANT shall determine the method, details and means 
of performing the services.  

2. Time for Performance

The term of this Agreement shall be from date of execution through project
completion, unless otherwise terminated.  CONSULTANT shall deliver the agreed upon 
services to CITY as specified in Exhibit "A". 

3. Duties of CITY

CITY shall supply any documents or information available to City required by
CONSULTANT for performance of its duties.  Any materials provided shall be returned to 
CITY upon completion of the work.  

4. Compensation

CITY agrees to pay CONSULTANT as full compensation for the services rendered
pursuant to this Agreement, the amounts set forth in Exhibit “B”. Total compensation shall 
not exceed Two Hundred Eighty Thousand Nine Hundred Twenty-Five and No/100 Dollars 
($280,925.00). 

CONSULTANT shall submit invoices to CITY no more frequently than monthly for 
services provided to date.  All invoices, including detailed backup, shall be sent to City of 
Sunnyvale, attention Accounts Payable, P.O. Box 3707, Sunnyvale, CA 94088-3707. 
Payment shall be made within thirty (30) days upon receipt of an accurate, itemized 
invoice by CITY’s Accounts Payable Unit. 
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5. Ownership of Documents 
 
 CITY shall have full and complete access to CONSULTANT's working papers, 
drawings and other documents during progress of the work.  All documents of any 
description prepared by CONSULTANT shall become the property of the CITY at the 
completion of the project and upon payment in full to the CONSULTANT.  CONSULTANT 
may retain a copy of all materials produced pursuant to this Agreement. 
 
6. Conflict of Interest 
 
 CONSULTANT shall avoid all conflicts of interest, or appearance of conflict, in 
performing the services and agrees to immediately notify CITY of any facts that may 
give rise to a conflict of interest.  CONSULTANT is aware of the prohibition that no 
officer of CITY shall have any interest, direct or indirect, in this Agreement or in the 
proceeds thereof. During the term of this Agreement CONSULTANT shall not accept 
employment or an obligation which is inconsistent or incompatible with 
CONSULTANT’S obligations under this Agreement. 
 
7. Confidential Information 
 
 CONSULTANT shall maintain in confidence and at no time use, except to the 
extent required to perform its obligations hereunder, any and all proprietary or confidential 
information of CITY of which CONSULTANT may become aware in the performance of its 
services. 
 
8. Compliance with Laws 
 
 A. CONSULTANT shall not discriminate against, or engage in the harassment 

of, any City employee or volunteer or any employee of CONSULTANT or 
applicant for employment because of an individual’s race, religion, color, 
sex, gender identity, sexual orientation (including heterosexuality, 
homosexuality and bisexuality), ethnic or national origin, ancestry, 
citizenship status, uniformed service member status, marital status, family 
relationship, pregnancy, age, cancer or HIV/AIDS-related medical condition, 
genetic characteristics, and physical or mental disability (whether perceived 
or actual).  This prohibition shall apply to all of CONSULTANT’s employment 
practices and to all of CONSULTANT’s activities as a provider of services to 
the City. 

 
   B. CONSULTANT shall comply with all federal, state and city laws, statutes, 

ordinances, rules and regulations and the orders and decrees of any courts 
or administrative bodies or tribunals in any manner affecting the 
performance of the Agreement. 

 
9. Independent Contractor 
 
 CONSULTANT is acting as an independent contractor in furnishing the services or 
materials and performing the work required by this Agreement and is not an agent, servant 
or employee of CITY.  Nothing in this Agreement shall be interpreted or construed as 
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creating or establishing the relationship of employer and employee between CITY and 
CONSULTANT.  CONSULTANT is responsible for paying all required state and federal 
taxes. 
 
10. Indemnity 
 
 CONSULTANT shall indemnify and hold harmless CITY and its officers, officials, 
employees and volunteers from and against all claims, damages, losses and expenses, 
including attorney fees, arising out of the performance of the work described herein, 
caused in whole or in part by any negligent act or omission of CONSULTANT, any 
subcontractor, anyone directly or indirectly employed by any of them or anyone for whose 
acts any of them may be liable, except where caused by the active negligence, sole 
negligence, or willful misconduct of CITY. 
 
11. Insurance 
 
 CONSULTANT shall take out and maintain during the life of this Agreement policies 
of insurance as specified in Exhibit "C" attached and incorporated by reference, and shall 
provide all certificates or endorsements as specified in Exhibit "C." 
 
12. CITY Representative 
 
 Trudi Ryan, Director of Community Development Department as the City 
Manager's authorized representative, shall represent CITY in all matters pertaining to the 
services to be rendered under this Agreement.  All requirements of CITY pertaining to the 
services and materials to be rendered under this Agreement shall be coordinated through 
the CITY representative. 
 

13. CONSULTANT Representative 
 

 Pat Angell, Senior Director shall represent CONSULTANT in all matters pertaining 
to the services and materials to be rendered under this Agreement; all requirements of 
CONSULTANT pertaining to the services or materials to be rendered under this 
Agreement shall be coordinated through the CONSULTANT representative. 
 
14. Notices 
 
 All notices required by this Agreement, other than invoices for payment which shall 
be sent directly to Accounts Payable, shall be in writing, and sent by first class with 
postage prepaid, or sent by commercial courier, to address as follows: 
  
 To CITY:  Trudi Ryan, Director of Community Development Department 
    Community Development Department  
    CITY OF SUNNYVALE 
    P. O. Box 3707 
    Sunnyvale, CA 94088-3707 
 

 To CONSULTANT: Pat Angell, Senior Director 
    ASCENT ENVIRONMENTAL, INC. 
    455 Capitol Mall #300 
    Sacramento, CA 95814 

Page 3 of 18



  
 

 
 Nothing in this provision shall be construed to prohibit communication by more 
expedient means, such as by email or fax, to accomplish timely communication.  Each 
party may change the address by written notice in accordance with this paragraph.  
Notices delivered personally shall be deemed communicated as of actual receipt; mailed 
notices shall be deemed communicated as of three business days after mailing. 
 
15. Assignment 
 
 Neither party shall assign or sublet any portion of this Agreement without the prior 
written consent of the other party. 
 
16. Termination 
 

A. If CONSULTANT defaults in the performance of this Agreement, or materially 
breaches any of its provisions, CITY at its option may terminate this Agreement 
by giving written notice to CONSULTANT.  In the event of such termination, 
CONSULTANT shall be compensated in proportion to the percentage of 
satisfactory services performed or materials furnished (in relation to the total 
which would have been performed or furnished) through the date of receipt of 
notification from CITY to terminate. CONSULTANT shall present CITY with any 
work product completed at that point in time. 

 
B. Without limitation to such rights or remedies as CITY shall otherwise have by 

law, CITY also shall have the right to terminate this Agreement for any reason 
upon ten (10) days' written notice to CONSULTANT.  In the event of such 
termination, CONSULTANT shall be compensated in proportion to the 
percentage of services performed or materials furnished (in relation to the total 
which would have been performed or furnished) through the date of receipt of 
notification from CITY to terminate.  CONSULTANT shall present CITY with any 
work product completed at that point in time. 

 
C. If CITY fails to pay CONSULTANT, CONSULTANT at its option may terminate 

this Agreement if the failure is not remedied by CITY within (30) days after 
written notification of failure to pay. 

 
17. Entire Agreement; Amendment 
 
 This writing constitutes the entire agreement between the parties relating to the 
services to be performed or materials to be furnished hereunder.  No modification of this 
Agreement shall be effective unless and until such modification is evidenced in writing 
signed by all parties. 
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18. Governing Law, Jurisdiction and Venue  
 
 This Agreement shall be governed by and construed in accordance with the laws of 
the State of California, excluding its conflict of law principles. Proper venue for legal 
actions will be exclusively vested in a state court in the County of Santa Clara. The parties 
agree that subject matter and personal jurisdiction are proper in state court in the County 
of Santa Clara, and waive all venue objections. 
 
19. Miscellaneous 
 
 Time shall be of the essence in this Agreement.  Failure on the part of either party 
to enforce any provision of this Agreement shall not be construed as a waiver of the right 
to compel enforcement of such provision or any other provision.   
 
 
 IN WITNESS WHEREOF, the parties have executed this Agreement. 
 
ATTEST:      CITY OF SUNNYVALE ("CITY") 
 
 
 
By______________________________   By_______________________________ 
 City Clerk      City Manager 
  
         
 
APPROVED AS TO FORM:       ASCENT ENVIRONMENTAL, INC. 
        (“CONSULTANT”) 
 
 
        
By_______________________________  By_______________________________  
 City Attorney     
       _________________________________ 
        Name and Title 
 
 
       By_______________________________  
 
       _________________________________ 
        Name and Title 
 
 
 
 
 
 
 

Page 5 of 18



  
 

EXHIBIT “A” 

SCOPE OF WORK 

LAWRENCE STATION AREA PLAN UPDATE  

CALIFORNIA ENVIRONMENTAL QUALITY ACT REVIEW 

 

PHASE 1: PROJECT DESCRIPTION AND TECHNICAL STUDIES 

This phase would include project initiation and preparation of the project description and technical 
studies for the LSAP Update. 

The tasks under Phase 1 consist of the following: 

 Task 1: Project Initiation 
 Task 2: Project Description 

 Task 3: Fiscal, Market, and Utility Evaluations  

Task 1 Project Initiation 

The initial task will be a meeting with City staff, Hexagon Transportation Consultants (Hexagon), and 
Callander Associates to understand the how the LSAP would be updated to include this new residential 
development potential (e.g., changes in land use designations, modification of policies, and update of the 
LSAP implementation provisions). The verification of the LSAP Update to be evaluated would occur at this 
meeting. This initiation meeting would also include initiation of work on the market, fiscal, and utility impact 
analyses. Refinements of the scope of work and schedule will be identified at this meeting. 

Deliverable: 

 Electronic copy of the meeting notes in Word and PDF 

Task 2 Project Description 

Ascent will prepare a detailed project description, including text and graphics, based on the information 
collected during Task 1. It will be used as the basis for the technical studies and subsequent EIR. The 
project description will include regional and local settings; objectives of the project; project characteristics, 
including all required amendments to the LSAP land use, implementation provisions, and associated 
zoning. The project description will be reviewed and approved by the City prior to initiation of Task 3. 

Deliverable: 

 Electronic copy of the project description in Word and PDF 

Task 3 Fiscal, Market, and Utility Evaluations 

EPS will prepare the market and fiscal analysis, and BKF Engineers will prepare the civil 
infrastructure and water supply assessment (WSA) for the LSAP Update to be used in the 
environmental document. The scopes of work for EPS and BKF Engineers are attached. Capacity 
analysis for energy, solid waste, and emergency services would be addressed in the environmental 
document (Phase 2). 
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Deliverable: 

 Draft and final version of WSA 
 Draft and final version of the utility (water, sewer, and drainage) evaluation 

 Draft and final version of the fiscal analysis and market study  

PHASE 2: ENVIRONMENTAL DOCUMENTATION 

The results of Phase 1 will determine the scope of the subsequent EIR (SEIR). This SEIR will be focused on 
new or substantially more severe project-specific significant environmental impacts from the revised LSAP 
as compared to the impacts disclosed in the LSAP Final EIR pursuant to CEQA Guidelines Section 15162 
and 15168. 

Task 1 Notice of Preparation and Scoping Meeting  

Ascent will prepare a draft of the Notice of Preparation (NOP) for the project that will provide a 
description of the project and a summary of key environmental issues to be addressed in the SEIR. 
Upon receiving comments on the draft NOP from the City, we will prepare the public version of the NOP 
for City distribution. We will submit the NOP to the State Clearinghouse on behalf of the City with the 
Notice of Completion. 

Ascent project management will participate in the NOP scoping meeting that will consist of preparation 
of a power point presentation and assistance in the presentation of the project and anticipated 
environmental issues at the meeting. Ascent will also take meeting notes and provide a summary of 
NOP and scoping meeting comments. 

Deliverables 

 Electronic copy of the draft NOP in Word and PDF 
 Twenty (20) printed copies of the public NOP for City distribution and an electronic 

copy in Word and PDF 
 Submittal of fifteen (15) copies of the NOP and the Notice of Completion to the 

State Clearinghouse on behalf of the City 
 Participation in the NOP scoping meeting 

 Electronic copy of the summary of NOP comments in Word and PDF  

Task 2 Administrative Draft SEIR 

Ascent will prepare an administrative Draft SEIR, in accordance with CEQA and the State CEQA Guidelines. 
For those resources that would not be affected by the project modifications, the SEIR will provide the rationale 
as to why the modifications would not result in any new or substantially more severe significant impacts than 
discussed in the LSAP Final EIR and note that the issue is not discussed further in the SEIR. Based on review 
of the LSAP EIR, the following environmental issue areas are anticipated to not be discussed further in the 
SEIR: 

 Aesthetics 
 Agriculture and Forestry Resources 
 Biological Resources 
 Cultural and Tribal Cultural Resources 
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 Geology and Soils 
 Hydrology and Water Quality 
 Mineral Resources 

The SEIR will adhere to all CEQA requirements and is anticipated to focus on resource categories for 
which new or substantially more severe significant impacts could occur than analyzed in the LSAP 
Final EIR. As required under CEQA, the SEIR’s level of analysis will reflect the level of detail known 
about project.  

 

The SEIR will include the following chapters: 

Introduction 
The Introduction will describe the purpose of the SEIR and the outline of the SEIR contents. 

Executive Summary 
The Executive Summary will provide an overview of the project modifications, alternatives evaluated, 
areas of controversy and issues to be resolved, and new or substantially more severe significant project 
impacts and mitigation measures to address those impacts. 

Project Description 
The Project Description will utilize the project description provided in the Phase 1. 

Environmental Setting, Impacts, and Mitigation Measures 
Each environmental resource section will include a summary of the conclusions in the Final LSAP EIR, 
a description of any changes to the environmental setting (i.e., the baseline environmental conditions) 
and regulatory setting (i.e., federal, state, and local regulations), criteria used to determine the 
significance of impacts, analysis methodology and assumptions, and detailed discussion of the 
potentially new or substantially more severe significant environmental effects of the project. Impact 
conclusions will be based on substantial evidence and mitigation measures will be recommended for 
any new or substantially more severe significant or potentially significant impacts. References will be 
provided as necessary to the supporting technical studies, which will be included as appendices to the 
SEIR. 

The SEIR will focus on the following environmental issues because of their potential importance 
in the analysis: 

Air Quality 
The air quality analysis will focus on project-specific construction and operational impacts as compared 
to the build-out analysis provided in the LSAP EIR. The analysis will review and utilize (as appropriate) 
the Bay Area Air Quality Management District’s Thresholds of Significance under its CEQA Guidelines. 
The impact analysis will address whether the project would result in exacerbation of any existing toxic 
air contaminants concentrations that could result in new or substantially more severe health impacts 
than disclosed in the Final LSAP EIR. 
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Greenhouse Gas 
The LSAP EIR includes an analysis of greenhouse gas emissions (GHG) at City build-out as compared to 
the City’s current Climate Action Plan (CAP) and determined that the CAP adequately addressed the 
LSAP GHG emissions. The GHG analysis for the project would address whether the project modifications 
would result in new or substantially more severe significant GHG emissions than disclosed in the Final 
LSAP EIR. This analysis would analyze the project’s consistency with the City’s CAP and would discuss 
the adoption of Senate Bill 32, current City efforts to update the CAP, and the California Air Resources 
Board’s 2017 Climate Change Scoping Plan Update. 
 
Hazards  
The hazards analysis will focus on project changes compared to the analysis provided in the LSAP EIR. 
The impact analysis will address whether the project would result in exacerbation of any existing hazard 
impacts that could result in new or substantially more severe health impacts than disclosed in the Final 
LSAP EIR. 

Noise 
The LSAP Update would place residential development adjacent to the Caltrain tracks and could generate 
additional traffic volumes that result in new traffic noise in the LSAP area. The noise analysis will evaluate 
potential noise and vibration these new residential areas would receive to confirm consistency with City 
policies and regulations as well as evaluate whether increases in traffic volumes would create new or 
substantially more severe significant noise impacts not previously addressed in the LSAP EIR. 
 
Population and Housing 
The analysis will focus on project changes compared to the analysis provided in the LSAP EIR. The 
impact analysis will address whether the project’s increase in population could result in new or 
substantially more severe impacts than disclosed in the Final LSAP EIR. 
 
Public Services/Recreation 
The analysis will focus on project changes compared to the analysis provided in the LSAP EIR. The 
impact analysis will address whether the project’s increase in population could result in new or 
substantially more severe public service and recreation impacts than disclosed in the Final LSAP EIR. 
 
 
Transportation and Traffic 
Hexagon will be preparing the traffic impact analysis under a separate contract for the LSAP Update 
that will compare the LSAP EIR traffic impact conclusions to the results of new analysis based on the 
project. This will also include an evaluation of the potential change in projected vehicle miles traveled 
from the inclusion of additional residential uses and expansion of the LSAP boundaries. The results of 
Hexagon’s traffic analysis and conclusions will be summarized in the SEIR. 

Utilities 
The results of the utility impact analysis and water supply assessment (WSA) prepared by BKF under 
Phase 1 Task 3 will be summarized in the SEIR. The analysis will address water, wastewater, and storm 
drainage infrastructure and whether any additional improvements to those already planned under the LSAP 
would be required to support the additional residential development potential and expansion of the LSAP 
boundaries. The City has recently identified existing capacity issues with the Lawrence Station wastewater 
trunk pipeline that would require improvement of the pipeline and the analysis would analyze whether the 
project would exacerbate that existing capacity shortfall. 
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Other CEQA Sections 
CEQA provides very specific requirements for the contents of an SEIR. Ascent will provide the City 
with a complete SEIR, containing all sections required by CEQA, including the following: 

 Alternatives: Up to three alternatives, including the No-Project Alternative will be 
evaluated in the EIR. The alternatives will be analyzed at a comparative level of 
detail, less than that of the proposed project, but sufficient to allow a comparison of 
impacts. 

 Significant Environmental Effects Which Cannot Be Avoided/Significant Irreversible 
Environmental Changes: This section will summarize the conclusions in the Final 
LSAP EIR and clearly and succinctly summarize new or substantially more severe 
significant and unavoidable environmental effects of the proposed project and 
alternatives as evaluated in the SEIR. 

 Growth-Inducing Impacts of the Proposed Project: This section will qualitatively 
evaluate the project’s potential to induce growth and subsequent environmental 
impacts that would occur (pursuant to CEQA Guidelines Section 15126[d]) and 
provide analysis whether such impacts are new or substantially more severe then 
disclosed in the Final LSAP EIR. 

 Energy Analysis: Ascent will summarize the analysis and conclusions related to 
energy in the Final LSAP EIR and provide updated environmental and regulatory 
setting sections. Ascent also will undertake an energy analysis of the project to 
determine whether the project would have new or substantially more severe 
significant impacts related to energy.  

 Cumulative Impacts: Ascent will provide a summary of the cumulative impact 
conclusions in the Final LSAP EIR and evaluate the impacts of cumulative 
development and activities on all the resource issues evaluated in the SEIR to 
determine whether the project would have new or substantially more severe 
cumulatively considerable contributions to significant cumulative impacts than 
disclosed in the Final LSAPP EIR. Ascent will work closely with City staff to 
establish the cumulative setting, which involves identification of reasonably 
foreseeable projects and activities in the region and an accurate list of cumulative 
projects (proposed, approved, under construction). 

The SEIR will include visual aids, such as maps and diagrams, to clearly present the environmental 
analysis to decision makers, responsible agencies, and the public. The executive summary will include a 
summary table of all impacts and mitigation measures identified in the SEIR or that were identified in the 
Final LSAP EIR and remain applicable to the project. An impact comparison table of the alternatives will 
also be provided. 

As part of preparation of the administrative Draft SEIR, Ascent will compile an electronic copy of all cited 
literature, studies, personal communications, and reference materials used in the preparation of the 
SEIR. 

Deliverable 

 Electronic copy of the administrative draft SEIR in Word and PDF 
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Task 3: Print Check Draft SEIR 

Based on comments from City staff on the administrative draft SEIR, Ascent will prepare a print check 
Draft SEIR for City review. This scope of work assumes that comments will not require analysis of 
new issues or substantially revised analysis of issues already addressed in the administrative draft. 

Deliverable 

 Electronic copy of the print check Draft SEIR in Word and PDF 

Task 4: Public Draft SEIR 

Based on comments from City staff on the print check Draft SEIR, Ascent will prepare a public Draft EIR 
for the City to release. This scope of work assumes that comments will not require analysis of new issues 
or substantially revised analysis of issues already addressed in the print check document. We will also 
prepare the Notice of Availability and will submit the Draft SEIR to the State Clearinghouse on behalf of the 
City. 

We will also attend the public meeting to receive comments on the Draft SEIR. 

Deliverable 

 Twenty (20) printed copies of the public Draft SEIR and an electronic copy in Word and 
PDF 

 Notice of Availability 
 Submittal of the Draft SEIR to the State Clearinghouse with the Notice of 

Completion on behalf of the City 

Task 5: Response to Public Comments/Final SEIR 

Ascent will coordinate with the City, who will assemble public and agency comments received on the 
Draft SEIR. Ascent will prepare responses to these comments and  present the responses in a format 
to accompany the Final SEIR. The responses are assumed to require only clarification and/or 
explanation of the conclusions in the Draft SEIR without the need to revise analysis, elaborate 
substantially, or add new issues or alternatives. 

Upon receiving comments on the administrative Final SEIR from the City, Ascent will generate a print 
check copy of the Final SEIR for final City review. We will revise the document and generate the Final 
EIR for City distribution. 

Deliverable 

 Electronic copy of administrative draft Final SEIR in Word and PDF 
 Electronic copy of print check Final SEIR in Word and PDF 

 Twenty (20) printed copies and an electronic copy Final SEIR in Word and 

PDF Task 6: Findings and Statement of Overriding Considerations 

In coordination with City staff, Ascent will prepare CEQA Findings of Fact (Findings) and, if necessary, a 
Statement of Overriding Considerations (SOC) for use by the City. The Findings will specify mitigation 
measures that have been incorporated into the project, and will explain why other measures, if any, have 
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been found to be infeasible. If applicable, the Findings will also identify project alternatives that could 
reduce adverse environmental effects but are not being implemented, with an explanation as to why 

they are infeasible. Ascent will prepare an administrative draft of the Findings and will submit 
(electronically) to the City for review and comment. Once comments are received, Ascent will 
incorporate comments and deliver an electronic file of the final Findings to the City. 

Deliverable 

 Electronic copy of draft Findings/SOC in Word and PDF 
 Electronic copy of final Findings/SOC in Word and PDF 

Task 7: Mitigation Monitoring and Reporting Program 

Ascent will provide a draft and final MMRP. The MMRP will include all mitigation measures identified 
in the LSAP Final EIR that remain applicable to the modified project and all mitigation measures 
identified in the Final SEIR and will identify timing, responsible party, performance standards, etc. 

Deliverable 

 Electronic copy of draft MMRP in Word and PDF 
 Electronic copy of final MMRP in Word and PDF 

Task 8: Project Management and Meetings 

Ascent will manage the preparation of the environmental document and maintain close communication 
with City. Ascent will consult with project applicant representatives only when directed by or with the 
permission of City staff. Ascent will participate in the following meetings: 

 Eight (8) conference calls 
 Two (2) project meetings 
 Six (6) public meetings and workshops 
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EIR ENVIRONMENTAL REVIEW PROCESS SCHEDULE 

The following table summarizes the anticipated schedule to complete the EIR. The schedule assumes ten (11) 
weeks for the preparation of the traffic impact analysis report, fiscal/market analysis, WSA, and utility analysis. 

TASK DURATION (WEEKS) 
Phase 1 

Task 1 Project Initiation n/a 
Task 2 Project Description 

Draft project description submitted to City 
City review and approval of project description 

Task 3 Fiscal, Market, and Utility Evaluations 
Draft reports submitted to City 11 
City review complete 4 
Final reports submitted to City 3 

Phase 2 
Task 1 NOP and Scoping Meeting

Draft NOP submitted to City 
City review complete 
NOP release NOP 30-day review period 

  
2 
2 
1 

4+ 
Task 2 Administrative Draft SEIR (ADSEIR)

ADSEIR submitted to City1, 2 
City review complete 

  - 
6 
4 

Task 3 Print Check Draft SEIR 
Print check Draft SEIR submitted to City 
City review complete 

  
3 
4 

Task 4 Public Draft SEIR 
Public Draft SEIR released 
Draft EIR 45-day public review period 

  
1 
6+ 

Task 5 Response to Comments/Final SEIR
Administrative draft Final EIR submitted to City 
City review complete 
Print check Final SEIR submitted to City 
City review complete 
Final EIR submitted to City 

  
3 
3 
2 
1 
1 

Task 6 Findings and Statement of Overriding Considerations3 

Draft Findings submitted to City 
City review complete 
Final Findings submitted to City 

  
1 
1 
1 

Task 7 MMRP3  
Draft MMRP submitted to City 
City review complete 
Final MMRP submitted to City 

  
1 
1 
1 

Task 8 Phase 2 Project Management and Meetings   On-Going 

    TOTAL 64 Weeks 
 

1 This schedule assumes traffic report, WSA, and utility analysis are complete and approved by the City. Preparation of ADEIR 
chapters not related these studies will commence prior to approval of these reports. 

2 Preparation of the ADEIR would start during the NOP 30-day public review period. 

3 Work under Task 6 and 7 would occur at the same time as Task 5.  

2 
1 
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PROPOSED COST AND ASSUMPTIONS 

With the objective of promoting clarity about the proposed price, the following assumptions explain its basis to 
implement the proposed scope of work. Please note that the price is estimated based on a good faith effort and 
current understanding of the project needs of the City. Variations in approach, issues, and deliverables can 
adjust the contract price. If selected, Ascent is very interested in listening to the City’s needs and willing to 
revise the scope of work and price to meet the City’s expectations. 

1. Proposal Validity: The proposed scope of work and price are valid for 120 days from the 
date of submittal, after which it may be subject to revision. 

2. Compliance with CEQA: The price assumes that an environmental document will be prepared in 
compliance with CEQA. Work related to National Environmental Policy Act (NEPA) compliance, 
Section 404 compliance, or other permitting processes is not included. These can be provided with a 
budget augment. Work concludes at the acceptance by the City staff of the final proposed deliverable. 

3. Schedule: The price is based on the proposed schedule. Should significant delay occur (more than 60 
days) for reasons beyond Ascent’s control, a budget amendment may apply to the remaining work, 
based on labor rates in effect at that time. Ascent will consult with the City about a course of action, if a 
significant delay occurs. 

4. Price Allocation to Tasks: The proposed price has been allocated by tasks to determine 
the total budget. Ascent may reallocate budget among tasks, as needed, as long as the 
total budget is not exceeded. 

5. Staff Allocation: Ascent may reassign tasks to different staff or labor categories, as long as 
the total budget is not exceeded. 

6. Coordination Meetings, Conference Calls, Public Meetings: A total number of proposed meetings and 
conference calls is specified. If the number of meetings or conference calls or the required level of 
effort exceeds this total, a budget augment would be warranted. Ascent will advise the City, if this 
circumstance arises. 

7. Public Notices: The City will be responsible for the cost of newspaper publication of 
notices. These costs are not included in the proposed price. 

8. Billing rates: The enclosed billing rates apply to all agreements executed during the calendar year. After 
the current calendar year, contract amendments will be subject to the updated billing rates in effect at 
the time of amendment execution, unless contract provisions exclude billing rate updates. 

9. Changes to the Description of the Project: After the description of the project are approved by the City 
for use in the environmental document, it is assumed they will not change during the course of analysis 
and document preparation. If changes are necessary, amendment of the budget will be warranted to 
the extent that already completed analysis and document preparation need to be revised or redone. 

10. Changes in the Scope of Analysis: The proposed price assumes that no new technical 
issues, alternatives, field surveys, modeling, or topical areas of research or analysis will be 
identified through the scoping process or by other affected agencies after contract execution. 
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11. CEQA Document: This proposed scope and budget assumes preparation of an SEIR only. 
Additional support for an additional document can be provided with a budget and scope 
augment. 

12. Document Review Cycles: Review cycles for preliminary versions of the deliverables are specified 
in the enclosed scope of work. Additional review cycles or additional versions of administrative or 
other drafts, if desired, can be provided with a budget augment. 

13. Consolidated Comments: The City will provide Ascent with one set of consolidated, non-
conflicting comments on preliminary draft deliverables that are submitted for review to facilitate 
the overall schedule and promote efficiency. 

14. References Cited in the Deliverables: Ascent will maintain electronic copies of reference documents 
or portions of documents cited and will make the electronic files available during public review. 
Ascent will submit electronic copies of references to the City for project files upon completion of the 
authorized work. 

15. Litigation Support: Ascent is available to assist in the lead agency’s response to a lawsuit, subject 
to an amendment to the contract and budget. Except for electronic files of cited references, which 
will be provided as described above, assembly of an administrative record or project record, 
whether needed for litigation or other purposes, is not included in the budget, but can be provided 
with a budget augment. 
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EXHIBIT “B” 

COMPENSATION SCHEDULE 

 

BUDGET 

TASK PROPOSED PRICE 

Phase 1 Project Description (Ascent) $9,830 

Phase 1 Utility Analysis and Water 
Supply Assessment (BKF)1  

$63,420 

Phase 1 Marketing and Fiscal Analysis 
(EPS)1  

$25,820 

Phase 2 EIR and Associated Tasks 
(Ascent) 

$181,855 

TOTAL $280,925 
 

1The subconsultant cost includes a general and administrative management cost of 5%. 

NOTE: The budget and scope assume the evaluation of one option of the three options currently 
identified. 
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EXHIBIT “C” 

INSURANCE REQUIREMENTS FOR CONTRACTS 
 
 
Contractor shall procure and maintain for the duration of the contract insurance against claims for 
injuries to persons or damages to property which may arise from or in connection with the 
performance of the work by the Contractor, his agents, representatives, or employees. 
 
Minimum Scope and Limits of Insurance  Contractor shall maintain limits no less than: 
 
 
1. Commercial General Liability: $1,000,000 per occurrence and $2,000,000 aggregate for 

bodily injury, personal injury and property damage.  ISO Occurrence Form CG 0001 or 
equivalent is required. 

 
2. Automobile Liability: $1,000,000 per accident for bodily injury and property damage.  ISO 

Form CA 0001 or equivalent is required. 
 
3. Workers' Compensation Statutory Limits and Employer's Liability: $1,000,000 per accident 

for bodily injury or disease. 
 
Deductibles and Self-Insured Retentions 
 
Any deductibles or self-insured retentions must be declared and approved by the City of 
Sunnyvale.  The contractor shall guarantee payment of any losses and related investigations, 
claim administration and defense expenses within the deductible or self-insured retention. 
 
Other Insurance Provisions 
 
The general liability policy shall contain, or be endorsed to contain, the following provisions: 
 
1. The City of Sunnyvale, its officials, employees, agents and volunteers are to be covered as 

additional insureds with respects to liability arising out of activities performed by or on behalf of 
the Contractor; products and completed operations of the Contractor; premises owned, 
occupied or used by the Contractor; or automobiles owned, leased, hired or borrowed by the 
Contractor.  The coverage shall contain no special limitations on the scope of protection 
afforded to the City of Sunnyvale, its officers, employees, agents or volunteers. 

 
2. For any claims related to this project, the Contractor's insurance shall be primary.  Any 

insurance or self-insurance maintained by the City of Sunnyvale, its officers, officials, 
employees, agents and volunteers shall be excess of the Contractor's insurance and shall not 
contribute with it.   

 
3. Any failure to comply with reporting or other provisions of the policies including breaches of 

warranties shall not affect coverage provided to the City of Sunnyvale, its officers, officials, 
employees, agents or volunteers. 

 
4. The Contractor's insurance shall apply separately to each insured against whom claim is made 

or suit is brought, except with respect to the limits of the insurer's liability. 
 
5. Each insurance policy required by this clause shall be endorsed to state that coverage shall 

not be suspended, voided, cancelled by either party, reduced in coverage or in limits except 
after thirty (30) days' prior written notice by certified mail, return receipt requested, has been 
given to the City of Sunnyvale. 
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Acceptability of Insurers 
 
Insurance is to be placed with insurers with a current A.M. Best's rating of not less than A:VII, 
unless otherwise acceptable to the City of Sunnyvale. 
 
Verification of Coverage 
 
Contractor shall furnish the City of Sunnyvale with original a Certificate of Insurance effecting the 
coverage required.  The certificates are to be signed by a person authorized by that insurer to bind 
coverage on its behalf.  All certificates are to be received and approved by the City of Sunnyvale 
prior to commencement of work. 
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