

				Walsh Construction Company II, LLC		Kiewit Infrastructure West Co.		Flatiron West, Inc.	
				929 West Adams Street Chicago, IL 60607		4650 Business Center Dr., Fairfield, CA 94534		1200 Concord Ave., Ste 465 Concord, CA 94520	
IFB	PW22-17 Secondary Treatment and Dewatering Project Project No. UY-21-07			Sean C. Walsh		Eric M. Scott		Sarah Tacker	
Item	Description	QTY	UNIT	Unit Price	Total	Unit Price	Total	Unit Price	Total
1	Mobilization/Demobilization including SWPPP (not to exceed 5 percent of Total Bid Price)	1	LS*		\$ 13,000,000.00		\$ 15,200,000.00		\$ 17,900,000.00
2	Sheeting, shoring, and bracing, or equivalent method for the protection of life and limb in trenches and open excavations, pursuant to California Labor Code Sections 6705 and 6707	1	LS*		\$ 6,527,291.00		\$ 14,600,000.00		\$ 9,900,000.00
3.1	Pre-negotiated amount for Demon Sidestream Treatment System Specification Section 11195. Refer to the Memorandum of Agreement	1	LS*		\$ 3,726,735.00		\$ 3,726,735.00		\$ 3,726,735.00
3.2	Price adjustments for Demon Sidestream Treatment System Specification Section 11195, if needed	1	LS*		\$ 402,941.00		\$ 500,000.00		\$ 1.00
4.1	Pre-negotiated amount for Cake Pumping System Section 11313Q. Refer to the Memorandum of Agreement	1	LS*		\$ 2,752,600.00		\$ 2,752,600.00		\$ 2,752,600.00
4.2	Price adjustments for Cake Pumping System Section 11313Q, if needed	1	LS*		\$ 258,231.00		\$ 300,000.00		\$ 1.00
5.1	Pre-negotiated amount for Rotary Drum Thickeners Section 11382. Refer to the Memorandum of Agreement	1	LS*		\$ 1,069,817.00		\$ 1,069,817.00		\$ 1,069,817.00
5.2	Price adjustments for Rotary Drum Thickeners Section 11382, if needed	1	LS*		\$ 138,445.00		\$ 125,000.00		\$ 1.00
6.1	Pre-negotiated amount for Dewatering Screw Press System Section 11384. Refer to the Memorandum of Agreement	1	LS*		\$ 1,402,500.00		\$ 1,402,500.00		\$ 1,402,500.00
6.2	Price adjustments for Dewatering Screw Press System Section 11384, if needed	1	LS*		\$ 130,169.00		\$ 160,000.00		\$ 1.00

IFB	PW22-17 Secondary Treatment and Dewatering Project Project No. UY-21-07			Sean C. Walsh		Eric M. Scott		Sarah Tacker	
Item	Description	QTY	UNIT	Unit Price	Total	Unit Price	Total	Unit Price	Total
7.1	Pre-negotiated amount for Diesel Fueled Engine Generator Specification Section 16232. Refer to the Memorandum of Agreement	1	LS*		\$ 1,846,358.00		\$ 1,846,358.00		\$ 1,846,358.00
7.2	Price adjustments for Diesel Fueled Engine Generator Specification Section 16232, if needed	1	LS*		\$ 167,837.00		\$ 470,000.00		\$ 1.00
8	Additional Bollards (REVOCABLE)	20	Each	\$ 1,565.50	\$ 31,310.00	\$ 690.00	\$ 13,800.00	\$ 1,200.00	\$ 24,000.00
9	PCS System Computers and Hardware Per Section 01026	1	Allowance		\$ 30,000.00	Allowance	\$ 30,000.00		\$ 30,000.00
10	Relocate/Repair Existing Utility Conflicts Per Section 01026	1	Allowance		\$ 200,000.00	Allowance	\$ 200,000.00		\$ 200,000.00
11	Replace or Rehabilitate Miscellaneous Electrical, Mechanical, and Communication Equipment Per Section 01026	1	Allowance		\$ 100,000.00	Allowance	\$ 100,000.00		\$ 100,000.00
12	Purchase Miscellaneous Operations and Maintenance Equipment Items Per Section 01026	1	Allowance		\$ 100,000.00	Allowance	\$ 100,000.00		\$ 100,000.00
13	Builder's Risk Insurance for Acts of God as defined by California Public Contract Code section 7105 to cover 95% of Total Bid Price	1	LS*		\$ 3,523,451.00		\$ 6,900,000.00		\$ 10,000,000.00
14	All other work required	1	LS*		\$242,465,066.00		\$251,562,000.00		\$309,800,000.00
	Bid Total				\$277,872,751.00		\$301,058,810.00		\$358,852,015.00
	Surety			10% Bid Bond		10% Bid Bond		10% Bid Bond	
	License			A		A, B, C10, C31, C36, HAZ		A	
	Sub Contractor			Electrical	Blocka Construction, Inc	Piling	Foundation Conctractors, Inc.	Electrical and I&C	Cupertino Electric, Inc.
				HVAC	Air System, Inc.	Prestressed Concrete Tank	DN Tanks	Auger Cast Piles	Malcom Drilling Co., Inc.
				Temporary Shoring	Foundation Conctractors, Inc.	Electrical (Labor Only)	Mass Electric Construction Co.	Reinforcing Steel	Camblin Steel Service, Inc.

IFB	PW22-17 Secondary Treatment and Dewatering Project Project No. UY-21-07			Sean C. Walsh		Eric M. Scott		Sarah Tacker	
Item	Description	QTY	UNIT	Unit Price	Total	Unit Price	Total	Unit Price	Total
				rebar Supply & Install	Camblin Steel	Rebar	Pacific Steel Group	Painting/Coating	Techno Coatings, Inc.
				Coatings	Murphy Industrial Coatings	Paint & Coating	FD Thomas, Inc.	HVAC	Blocka Construction, Inc.
				Metal Supply & Install	GTE Metals	HVAC	Blocka Construction, Inc.	Prestressed Tanks	DN Tanks, LLC
				Decking Shoring	Skyline Scaffold	Masonry Block	Cal-Tex Masonry, Inc		
				Prestressed Concrete Tank	DN Tanks	Potholing	Bess Testlab, Inc.		
				Trucking/Off Haul	Mag Trucking	Door & Hardware Supply	Opening Technologies, Inc.		
				Underground Utility Locating	EXARO Technologies Corporation	Shoring Install	Pacific Coast Drilling Co, Inc.		
				Metal Roofing	King's Roofing	Cathodic Protection & Corrosion Control	Farwest Corrosion Control		
				Saw Cut & Core Drill	Bay Line Cutting & Coring	Copper Pipe Supply	Capital Flow		
				Demolition, Saw-cut, Utlity Removal	Advantage Demolition & Grading, Inc.	Bollards	Crusader Fence Company, LLC		
						AC Paving	Q.A. Constructors, Inc.		

[illegible]