
02/13/2025
Bid Summary

IFB F24-261 Traffic Signal Controller Cabinet Assemblies 

Item Description QTY UNIT Unit Price Total Unit Price Total Unit Price Total Unit Price Total Unit Price Total Unit Price Total Unit Price Total Unit Price Total Unit Price Total Unit Price Total Unit Price Total

1
Labor and materials to remove existing 332 and supply 
and install 332LS at W Moffett Park Drive/Manila Ave-
Enterprise Wy

1 LS 59,300.00$       59,300.00$         63,418.00$       63,418.00$         68,665.01$       68,665.01$         70,000.00$       70,000.00$         73,135.00$       73,135.00$         76,234.00$       76,234.00$         152,350.00$        152,350.00$       

2
Labor and materials to remove existing 332 and supply 
and install 332LS at S Fair Oaks Ave/Old San Francisco 
Rd

1 LS 54,500.00$       54,500.00$         57,387.00$       57,387.00$         63,492.03$       63,492.03$         650,000.00$     65,000.00$         73,135.00$       73,135.00$         71,234.00$       71,234.00$         134,664.00$        134,664.00$       

3 Labor and materials to remove existing 332 and supply 
and install 332LS at N Fair Oaks Ave/E Arques Ave 1 LS 54,500.00$       54,500.00$         57,387.00$       57,387.00$         63,492.03$       63,492.03$         65,000.00$       65,000.00$         73,135.00$       73,135.00$         71,234.00$       71,234.00$         128,300.00$        128,300.00$       

4 Labor and materials to remove existing 332 and supply 
and install 332LS at N Fair Oaks Ave/E Maude Ave 1 LS 56,400.00$       56,400.00$         59,386.00$       59,386.00$         65,204.94$       65,204.94$         66,500.00$       66,500.00$         68,433.00$       68,433.00$         72,484.00$       72,484.00$         148,440.00$        148,440.00$       

5

Labor and materials to remove existing 332 and 
foundation and supply and install 342LX and new Traffic 
Signal Controller Cabinet Assembly Foundation at N Fair 
Oaks Ave/E Duane Ave

1 LS 70,500.00$       70,500.00$         90,696.00$       90,696.00$         148,675.37$     148,675.37$       96,000.00$       96,000.00$         85,005.00$       85,005.00$         86,234.00$       86,234.00$         174,500.00$        174,500.00$       

6
Labor and materials to remove existing 332 and supply 
and install 332LS at N Fair Oaks Ave/Caliente Drive-San 
Conrado Terrace

1 LF 54,500.00$       54,500.00$         57,387.00$       57,387.00$         63,492.03$       63,492.03$         65,000.00$       65,000.00$         73,135.00$       73,135.00$         70,234.00$       70,234.00$         134,700.00$        134,700.00$       

7 Labor and materials to remove existing 332 and supply 
and install 332LS at N Fair Oaks Ave/E Ahwanee Ave 1 LF 54,500.00$       54,500.00$         57,387.00$       57,387.00$         63,492.03$       63,492.03$         65,000.00$       65,000.00$         73,135.00$       73,135.00$         70,234.00$       70,234.00$         134,700.00$        134,700.00$       

8 Labor and materials to remove existing P and supply and 
install 342LX at Tasman Dr/Reamwood Ave 1 LF 65,000.00$       65,000.00$         68,715.00$       68,715.00$         72,488.19$       72,488.19$         76,500.00$       76,500.00$         78,339.00$       78,339.00$         83,234.00$       83,234.00$         148,700.00$        148,700.00$       

9 Labor and materials to remove existing P and supply and 
install 342LX at Java Dr/Borregas Ave 1 LF 65,000.00$       65,000.00$         68,715.00$       68,715.00$         72,488.19$       72,488.19$         76,500.00$       76,500.00$         78,339.00$       78,339.00$         83,234.00$       83,234.00$         148,700.00$        148,700.00$       

#
# 21-Day Cabinet Testing 1 EA 31,000.00$       31,000.00$         22,869.00$       22,869.00$         23,726.59$       23,726.59$         41,000.00$       41,000.00$         26,300.00$       26,300.00$         43,000.00$       43,000.00$         55,600.00$          55,600.00$         
#
# DPS Traffic Control 1 EA 6,000.00$         6,000.00$           36,327.00$       36,327.00$         23,175.00$       23,175.00$         45,000.00$       45,000.00$         39,545.00$       39,545.00$         65,000.00$       65,000.00$         40,000.00$          40,000.00$         
#
# EA -$  -$  -$  
#
# EA -$  -$  -$  
#
# EA -$  -$  -$  
#
# SF -$  -$  -$  
#
# LF -$  -$  -$  
#
# LF -$  -$  -$  
#
# 1 LS -$  -$  -$  

Bid Bid Total 571,200.00$     608,900.00$       639,674.00$     673,399.00$       728,391.41$     766,417.81$       731,500.00$     770,000.00$       741,636.00$     788,209.00$       792,356.00$     833,000.00$       1,400,654.00$     1,449,622.48$    
Surety
License

Sub Contractor

Note: Estimated Sales Tax (Materials) inlcuded in 
the Total 

10% Bid Bond10% Bid Bond

DC Electric Group, Inc.

605 W Sierra Ave
Cotati, CA 94931

Dave D'Elicio

A, B, C10, C31, C61/D31

Econolite Systems 

10% Bid Bond

Yunex, LLC

20956 Corsair Blvd
Hayward, CA 94545

Ajay Patel

10% Bid Bond
A, C10

N/A

Econolite Systems, Inc.

4120 Business Center Dr
Fremont, CA 94538

Christoper Flores 

C-10
CMC Traffic Control Specialists, 

LLC

10% Bid Bond

Bear Electrical Solutions, LLC St. Francis Electric, LLC

1252 State Street
Alviso, CA 95002

975 Carden St.
San Leandro, CA 94577

Robert Asuncion Guy Smith

10% Bid Bond 10% Bid Bond
C-10, C-31, A, C-61/D-31 C10, A

N/A N/A

Tennyson Electric LLC Columbia Electric, Inc. 

7275 National Dr, Ste A-2
Livermore, CA 94550

1980 Davis Street
San Leandro, CA 94577

Matthew Tennyson JoAnne Scruggs

10% Bid Bond 10% Bid Bond
A/C-10, C-7 A, C-10

D&M Traffic Services Inc N/A

10% Bid Bond10% Bid Bond
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