ONIZUKA AIR FORCE STATION DEMOLITION Proportional Share Cost - Breakdown Summary

Contractor Demolition Direct Costs

Building	Bid Cost	City Share (%)	City Share (\$)
1004	\$35,000	32%	\$11,200
1005	\$7,000	52%	\$3,640
1042	\$4,000	62%	\$2,480
1007,9,12,13	\$8,000	100%	\$8,000
		Total	\$25,320

Additional Costs (Based on \$25,320)

Additional Costs	Percentage	City Share (\$)
General Conditions	5%	\$1,266
Trade Bonds and Insurance	2%	\$506
Contractors Fee	2.03%	\$514
	Total	\$2,286

Hazmat Remediation Costs

Building	Bid Cost	City Share (%)	City Share (\$)
1004	\$83,235	32%	\$26,635
1005	\$31,849	52%	\$16,561
1042	\$2,420	62%	\$1,500
1007,9,12,13	\$43,408	100%	\$43,408
		Total	\$88,105

Demolition Design Services

Additional Costs	Percentage	City Share (\$)
Contractor Demolition Direct Costs (\$25,320)	5%	\$1,266
Additional Costs (\$2,286)	2%	\$506
·	Total	\$1,772

Project Management Costs and Direct Overhead Costs

Contractor Demolition Direct Costs	\$25,320
Additional Costs	\$2,286
Hazmat Remediation Costs	\$88,105
Hazmat Consultant Costs	\$18,690
Hazmat Consultant Monitoring Costs	\$47,140
Total	\$181,541

Total		\$20,405
District Overhead Cost (\$)	6.24%	\$11,328
Project Management Cost (\$)	5%	\$9,077

TOTAL SUNNYVALE DEMOLITION COSTS SUMMARY

Total	\$203,719
Project Management Costs and Direct Overhead Costs	\$20,405
Demoltion Design Services	\$1,772
Hazmat Remediation Consultant	\$65,830
Hazmat Remediation Costs	\$88,105
Additional Costs	\$2,286
Contractor Demolition Direct Costs	\$25,320