ATTACHMENT 1

| | 1/26/2018 | | Bid Abstract | | | | | | | | | | | | |
|---|--|-----|--|----------------|-------------------------------------|--------------|---|--------------------------|----------------|--------------------------|---|--------------------------|---|--------------------------|--------------|
| Invitation for Bids No . PW18-12 Slurry Seal 2017 SB1 Project No. ST-18-07 | | | Graham Contractors, Inc. 860 Lonus Street San Jose, CA 95126 David Graham | | 1120 Terminal Way Reno, NV 89502 | | Telfer Pavement Technologies, LLC 4522 Parker Avenue McClellan, CA 95652 Mike Fain | | , | | Sierra Nevada Construction, Inc P.O.Box 50760 Sparks, NV 89435 Craig D. Holt | | CA Pavement Maint. Co, Inc 9390 Elder Creek Road Sacramento, CA 95829 Derrick Deckwa | | |
| BID ITEMS | Description | UOM | QTY | Unit Price | Total | Unit Price | Total | Unit Price | Total | Unit Price | Total | Unit Price | Total | Unit Price | Total |
| 1 | Traffic Control | LS | 1 | \$57,500.00 | \$57,500.00 | \$128,445.01 | \$128,445.01 | \$137,700.00 | \$137,700.00 | \$86,447.12 | \$86,447.12 | \$203,367.49 | \$203,367.49 | \$63,000.00 | \$63,000.00 |
| 2 | Install Slurry Seal Type III with 2-1/2% Latex | SF | 1,111,737 | \$0.23 | \$255,699.51 | \$0.27 | \$300,168.99 | \$0.32 | \$355,755.84 | \$0.24 | \$266,816.88 | \$0.23 | \$255,699.51 | \$0.32 | \$355,755.84 |
| 3 | Remove existing pavement striping, markings, legends and raised pavement markers. | LS | 1 | \$45,000.00 | \$45,000.00 | \$35,000.00 | \$35,000.00 | \$35,000.00 | \$35,000.00 | \$36,750.00 | \$36,750.00 | \$60,000.00 | \$60,000.00 | \$36,700.00 | \$36,700.00 |
| 4 | Install thermoplastic pavement striping, temporary pavement delineation, markings, legends, and raised pavement markers. | LS | 1 | \$96,240.00 | \$96,240.00 | \$100,000.00 | \$100,000.00 | \$96,240.00 | \$96,240.00 | \$101,052.00 | \$101,052.00 | \$96,240.00 | \$96,240.00 | \$101,000.00 | \$101,000.00 |
| 5 | Changeable Message Board (CMB) (Revocable) | EA | 6 | \$2,500.00 | \$15,000.00 | \$1,000.00 | \$6,000.00 | \$1,700.00 | \$10,200.00 | \$1,064.00 | \$6,384.00 | \$1,000.00 | \$6,000.00 | \$1,630.00 | \$9,780.00 |
| 6 | Crack Sealing Bernardo Avenue (Revocable) | LS | 1 | \$16,200.00 | \$16,200.00 | \$10,000.00 | \$10,000.00 | \$16,200.00 | \$16,200.00 | \$17,000.00 | \$17,000.00 | \$16,200.00 | \$16,200.00 | \$17,000.00 | \$17,000.00 |
| 7 | Crack Sealing Mathilda Avenue (Revocable) | LS | 1 | \$16,200.00 | \$16,200.00 | \$10,000.00 | \$10,000.00 | \$16,200.00 | \$16,200.00 | \$17,000.00 | \$17,000.00 | \$16,200.00 | \$16,200.00 | \$17,000.00 | \$17,000.00 |
| 8 | Crack Sealing Caribbean Drive (Revocable) | LS | 1 | \$24,300.00 | \$24,300.00 | \$15,000.00 | \$15,000.00 | \$24,300.00 | \$24,300.00 | \$25,550.00 | \$25,550.00 | \$24,300.00 | \$24,300.00 | \$25,500.00 | \$25,500.00 |
| 9 | Traffic Signal Modification by City's contractor (Allowance) | LS | 1 | \$10,000.00 | \$10,000.00 | \$10,000.00 | \$10,000.00 | \$10,000.00 | \$10,000.00 | \$10,000.00 | \$10,000.00 | \$10,000.00 | \$10,000.00 | \$10,000.00 | \$10,000.00 |
| BID TOTAL | | | | | \$536,139.51 | | \$614,614.00 | | \$701,595.84 | | \$567,000.00 | | \$688,007.00 | | \$635,735.84 |
| Surety | | | | 10% Bid Bond | | 10% Bid Bond | | 10% Bid Bond | | 10% Bid Bond | | 10% Bid Bond | | 10% Bid Bond | |
| Primary License | | | | A | | A | | A | | A | | A | | A | |
| Subs | | | | Chrisp Company | | | | Graham Contractors, Inc. | | Graham Contractors, Inc. | | Graham Contractors, Inc. | | Graham Contractors, Inc. | |
| | | | | | Chrisp Company | | Chrisp Company | | Chrisp Company | | Chrisp Company | | Chrisp Company | | |
| | | | | | | | | | | | | | Szereni Sweep | ing | |